
   
 

 
Services Agreement 

 
 
Between undersigned: 
 
 
COMMODORE CONTRACTING CO. L.L.C. 
ALUMINIUM DIVISION  
P.O. BOX 2023, ABU DHABI 
Represented by: M. Waddah Koury, General Manager 
        (Hereafter called “the Contractor”) 
        On one hand, and  
 
ALUMINIUM CONSULTING CHAUSSIN PASCAL 
Muntaner 393, 1° 2 a B, 08021 Barcelona, Spain 
Represented by: M. Pascal Chaussin, Senior Executive Consultant 
        (Hereafter called “the Subcontractor”) 
        On the other hand, 
 
 
 
In consideration of the covenants and conditions hereafter expressed, this Agreement is made this 
Wednesday May 18th, 2011, between the parties for the following project: 
 
SARAY RESIDENTIAL BUILDING 
ABU DHABI 
SECTOR E12, PLOT N° C33 
        (Hereafter called “the Project”) 
 
 
 

Recitals 
 

1. The subcontractor has expertise in the area of the contractor’s business and is willing to provide 
consulting services to the contractor. 

2. The contractor is willing to engage the subcontractor as an independent company, and not as an 
employee, on the terms and conditions set for herein. 
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Art.1. Scope of Work 

 
 

1. GENERAL 
 

 
The contractor entrusts to the subcontractor during the contract period the “Works” below: 
 
According to the specifications and drawings submitted by the contractor and listed in the Appendix A, 
which forms part of this Agreement, the subcontractor shall design and develop a technical solution for 
the following: 
 

-  Unitized System for the Curtain Wall of the tower for : 
 

o North –West Façade:  From Floor P6 to Roof Floor 
                                   From Level 20.050 to Level 176.525 
                                   Axis 1 to Axis 16 
o North- East Façade:    From Floor 1st to Roof Floor 

                                          From Level 26.950 to Level 176.525 
                                          Axis A to Axis G 

o South-East Façade:   From Floor 1st to Roof Floor 
                                          From Level 26.950 to Level 176.525 
                                          Axis A to Axis G 

o South-West Façade:  From Floor 1st to Roof Floor 
                                   From Level 20.050 to Level 176.525 
                                   Axis 1 to Axis 16 
 
 

The locations of the above-mentioned Works are shown on the drawings attached in the Appendix B, 
which forms part of this Agreement. 
Thus, regarding the achievement of the project, all other designs or technical solutions not included 
above are not part of this contract. 
  
By definition, « Technical solution » means all the Work to be performed by the subcontractor to 
develop a system*. 
According to the fact that the system is consistent and operable even without connection with the 
project, the responsibility of connecting this system to the other works of the project is not part of the 
subcontractor’s scope. 
 
For clarification, it is understood that the fixing of the system to the structure of the building (like 
brackets, hooks, rails, anchors, and/or other items) is excluded of the subcontractor’s scope. 
 
 
 
 
 
 
* System = set of structures based on various items constituting a homogeneous by assembling and/or 
installation. This set shall meet the architectural criteria and the performances required by the contract. 
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2. DOCUMENTS 
 

a. 
 

Drawings and specifications 

The contractor undertakes to provide to the subcontractor within a maximum of five (5) days after 
signing the contract, the documents specified in Appendix A of this contract.  
The liability of the subcontractor for any delay in the achievement of the work cannot be claimed by the 
contractor, in case of documents non-submitted during the time above mentioned. 
These documents are part of the contract.  
 

 
b. 
 

Cost control 

On the other hand, during the design stage, the subcontractor shall carry out the “cost control” of the 
suggested system. 
 
By definition, “cost control” means establishment of the purchase price of the system for the following 
items: 

- Extruded aluminum profiles and steel items (if any) required for the structure of the 
system (and the brackets). 

- Gaskets; extruded polymer profiles and molded pieces of the system. 
- All other items or accessories of the system. 
- Bolts, nuts, screws, washers, or all others items required to assembly the system. 

 
These are not included in the cost control, but not limited below: 

- All infills independently of the materials used. 
- All items and stuff used for the bonding of infills in case of structural glazing. 
- Hardware for windows integrated in the system. 
- The louvers are not included in the system. 
- Brackets, hooks and all fixing systems of the façade to the structure of the building. 
- All connection or finishing items between the system and the building, whatever 

their nature and their locations. 
 

- All connection or finishing items between the system and other works carried out by 
the contractor. 

- All flashing and sheets independently of the material used and of the location. 
- All sealants and all other products ensuring the weather-tightness in the connection 

of the system with other works of the project. 
- All items and products not connected to the system functionality but due by the 

contractor according to the specifications or required by the coordination with other 
works.  

 
By definition, the “budget” will represent the purchase price of the system per square meter according 
to the previous definitions. 
The reference date and the values accepted for the price of the raw material and the eventual exchange 
rates are defined by the last offer of the subcontractor to the contractor.  
The reference date used for the cost control is listed in Appendix C which forms a part of the contract. 
The price of raw material defined for the cost control is also listed in the Appendix C  
When foreign currencies are used, their exchange rate shall also be listed in Appendix C. 
The budget defined by the both parties is also defined in the Appendix C. 
 
By the acceptance of this contract, the both parties agree with all information regarding the « cost 
control » for the suggested system as defined in the 1.2.b indent. 
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3. DEVELOPPEMENT 

 
The design and the development of the system will be carried out by the subcontractor according to the 
stages below and in respect of the requirements of this contract and of the performances criteria 
defined in the Appendix D which forms a part of this agreement: 
 
 

a. 
 

Pre-design and cost control: 

For this stage, the subcontractor shall carry out the “pre-design” of the system in accordance with the 
terms and locations mentioned in the above paragraphs. 
By definition, « pre-design » means the following works: 

 
• Basis Structural calculation notes including : 

o Aluminum structure (mullions, transoms) and steel sub-structure (if any). 
o All other calculations are excluded from this contract. 

• Drawings of the typical elevations(s) and of the typical sections (vertical and horizontal) 
of the system.  

 
The particular details of construction (sub-sill, parapet, corner connection, connection with other works, 
etc. ...) will be designed by the contractor according to the system proposed by the subcontractor. 
Therefore, these specific structures are not included in the approval phase of the system. 
All items not designed or suggested by the subcontractor (if any), remain the responsibility of the 
contractor. Consequently, the contractor agrees to check the compliance of such items (if any) and 
eventually to adapt these items to match the technical criteria and constraints of the façade designed by 
the subcontractor. 
 
Additionally, the subcontractor shall check the cost of the design he suggests according to the “budget”  
as defined by the Art. 1.2.b and by the Appendix C. 

 
After quotation of the suggested system according to the rules of the Art 1.2.b, the subcontractor shall 
submit the estimated cost of the system to the contractor in PDF-format.  
 
Then, if the quotation shows the inability of the subcontractor to design a technical solution according 
to the “budget” as defined respectively in the art 2.b and in the Appendix C; both parties agree the right 
for the contractor to close the contract in full respect of the terms defined in the Art 3.2.a. 
 
When the contractor decides to abrogate the contract according to rights defined above, the breach of 
this contract will be formally sent to the subcontractor within five (5) days after the budget received 
from the subcontractor. 
After this time, the contractor waives any abrogation right about this contract because of cost control 
rules. 
 
For such a case of breach of contract in accordance with the terms above-mentioned, no documents or 
drawings regarding the “pre-design” system will be submitted or given by the subcontractor to the 
contractor. 
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b. 
 

Approval of the system :  

After completion of the works defined in the Art 1.3.a, and subject that the contract is not abrogated 
according to the rights of the previously mentioned article, the subcontractor shall have to attend any 
necessary meetings to support the contractor to get the approval of the system by the consultant of the 
project. 
By acceptance of this contract, the contractor recognizes the right of the subcontractor to make 
decisions to get the approval by the consultant, subject that the decisions are made in exclusive respect 
of the contract. 

 
By definition, « approval » means agreement about the architectural criteria of the system (dimensions, 
shapes, etc…).  However, the subcontractor ensures the responsibility to meet functionalities and 
performance criteria of the system until the end of the tests defined in the Art 1.3.f. 
The approval of the system shall be confirmed to the subcontractor by a formal letter of the contractor, 
before carrying out the subsequent works described in this contract. 
 
Whenever the consultant will comment or reject the submitted design, the subcontractor will have to 
review the design, the drawings and any documents submitted till the approval of the system by the 
consultant. 
These works will be free of charge for the contractor. 
 
However, it is accepted by the both parts that despite all efforts which could be produced to get the 
approval; in case of development not based of a core system already created or already tested 
according to the specification of the project, the consultant could reject all suggestions submitted by the 
subcontractor. 
Therefore, and only in such a case; the both parties admit the right for each of them to abrogate the 
contract according to the terms of the Art 3.2 after three (3) consecutive releases by the consultant. 
By definition, “release” means that the consultant rejects the full concept of the system. The comments 
on the drawings shall not be considered as “release”. Any "release" will be formally justified to allow the 
subcontractor to submit a new design which meets the expectations and explanations of the consultant. 
 
All documents provided for the approval will be in PDF-format. 
However, the subcontractor undertakes to give to the contractor all drawings in original format after 
receiving the above-mentioned letter about the system approval. 
The original formats of drawings will be as below: 

o 2D-Drawings : DWG or DXF 
o 3D-drawings: STEP or IGS 

 
Additionally, the both parties agree that all drawings and documents submitted for the approval, 
independently of the format, remain the intellectual property of the subcontractor. 
In any case, these documents and information are for the exclusive use of the project and should not be 
used whole or in part by the contractor or any other third parties without express permission of the 
subcontractor. The copyright of these documents and drawings remains with the subcontractor. 
 

 
c. 

 
Development and dies drawings 

 
After completion of the works defined in the Art 1.3.b, the subcontractor shall have to achieve all 
drawings and documents of the various new components of the system to allow their productions. 
These drawings and documents are listed below: 
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o Dies drawings for new aluminum profiles. 
o Dies drawings for new gaskets or new polymer profiles. 
o Drawings of new molded pieces (including characteristic about materials and 

operating conditions). 
o Drawings for any new accessories, pieces or items required by the system (including     

characteristic about materials and operating conditions) 
 

The feasibility of the above items remains a part of the work of the subcontractor. 
All costs of dies, molds, tools and all the costs of any items required by the suppliers to create the new 
components of the system remain to the charge of the subcontractor. 
The dies drawings remain the property of the subcontractor and will be sent directly by the 
subcontractor to suppliers. 
Moreover, according to Art 5 about the intellectual property, all dies, mold, tools and other items used 
for the system are for the exclusive use of this project and shall not be used without express writing 
permission of the subcontractor. 
 
The dies for the new aluminum profiles will be exclusively sent to: 
 

Al Jaber Aluminium Extrusions L.L.C. 
PO Box 41073, Abu Dhabi  
United Arab Emirates 

 
Other dies may be sent to various suppliers depending on the following requirements: 

o Constraints of the product 
o Constraints of the project   
o Respect of the budget defined in art. 1.2.b 
o Choice of the subcontractor 

. 
After acceptance by the suppliers to make a new component, the supplier will produce three (3) control 
samples per new component according to the following: 

o Extruded  items : sample length = 60 cm/sample   
o Unit items:   3 units 

 
These control samples will be shipped by the suppliers to the subcontractor. For his information, one 
sample of each new item will be forwarded by the subcontractor to the contractor. 
The subcontractor must check and approve each sample sent by the suppliers as individual item but also 
the compatibility of these items together. 
 
Whereas,  

- It is difficult to get all new items together to allow to the subcontractor to check the 
compatibility of these items together, 

- It is difficult to wait the production of all the control samples, under risk of delaying 
the completion of the project, 

The parties recognize to agree with the following priority rule to check the compatibility and approve 
the samples: 

- Extruded aluminum profiles for structure (Priority over all other item) 
- Extruded polymer profiles (second priority level) 
- Other extruded aluminum profiles (third priority level) 
- Extruded gaskets (fourth priority level) 
- Molded pieces (with polymer items prior to aluminum items) 
- Other Accessories (with polymer items prior to aluminum items) 
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The subcontractor will approve, with a formal letter to the supplier concerned, each item accepted. 
After the approval of all new items, the subcontractor agrees to forward a formal letter to the 
contractor attesting the completion of the approval stage. The number of controlled samples, the 
references and the approval dates of each sample will be included in this letter.   

 
In case of non-compliance of one or more items with the drawings submitted by the subcontractor, the 
subcontractor undertakes the responsibility to obtain corrections until the lines meet the drawings. 
In the case of one or more samples complying with the drawings but, due to subcontractor’s error 
preventing the assembly or functioning of the system, the subcontractor will have to correct the 
drawings and all information to produce an operating system.  
In any case, these correction processes will be free of charge for the contractor. 
 

 
d. 

 
Workshop manual 

After completion of the works defined in the Art 1.3.c, the subcontractor shall carry out the workshop 
manual to support the fabrication and installation of any frames, panels or all other part of the system. 
This workshop manual will integrate the following to ensure the manufacturing and the installation of 
the system: 

- General information and caution about the system. 
- Use limit of the system and of the various parts of this one. 
- General cutting list for profiles and gaskets. 
- Milling for each kind of profiles used in the system. 
- General order list for accessories. 
- Technical information and recommendations to assembly the system 
- Fitting of accessories and hardware (not included in this contract) 
- Precaution for infills installation. 
- Technical matters requiring special caution during the manufacturing process 
- General information and recommendations to install the system. 
- Technical matters requiring special caution during the installation process. 

 
This workshop manual will included all information required to fabricate the system without the need to 
any external support. 
After completion of the workshop manual, the subcontractor must forward this manual to the 
subcontractor with acknowledgment of receipt. 
The contractor will achieve the cutting lists, the milling lists and the fabrication sheets of the project 
according to the information included in the workshop manual. 
 

e. 
 

Mock up 

To validate the consistency of the system, documents and all information before mass production, the 
contractor undertakes to fabricate one
 

 mock up, independently of the specifications of the project. 

Specifically, the completion of this mock up allows to check the consistency of the workshop manual 
carried out according to the Art 1.3.d and to detect errors and omissions. 
On the other hand, the fabrication of this mock up will support training for the fabrication team of the 
contractor to achieve a future mass production of the system. 
With the completion of the fabrication, the contractor agrees that the fabrication team will have 
received the necessary information to carry out the fabrication according to the specification of the 
subcontractor. 
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The mock up size and the geometry will be defined by the contractor in respect with the Appendix D, 
which forms a part of the contract. 
 
However, it should be noted that the mock up is not a visual mock-up for the project.  
The mock up allows to control that the design, the information for fabrication and for installation of the 
system designed by the subcontractor, meet all the performances defined in this contract. 
Therefore, any lack of information about the coating, glazing, or about products not included into the 
functionality of the system will not affect the mock up fabrication. 
 
The contractor shall carry out the elevations drawings, sections and all other drawings needed for the 
mock-up fabrication and installation. 
The order lists, including the infills and all products needed for installation, will be also performed by the 
contractor. 
The contractor will also carry out the cutting and milling lists needed for the mock up fabrication 
according to the workshop manual described in Art. 1.3.d. 
All documents needed for the perfect completion of the mock-up fabrication and installation will be 
performed by the contractor. 
The contractor shall provide all materials, items and components needed to fabricate and to install the 
mock up. The cost of all these items remains at the charge of the contractor. 
 
The contractor will ensure the fabrication of the mock up under the continuous supervision of the 
subcontractor. 
Therefore, the contractor undertakes to provide experimented teams for the fabrication of the mock up 
but also to provide a free access to the workshop to the subcontractor. 
 
The subcontractor will supervise and check each step of the fabrication of the Mock-up. 
At any moment, the subcontractor may request to correct any work non compliant or deficient 
compared to the workshop manual or to the provisions he would deem necessary. 
However, for security reasons, the subcontractor may not use the machines, tools or plants of the 
contractor or of a third party related to the mock up fabrication. 
 
In the case of omissions, errors, or of needed corrections in the workshop manual compared to the 
achievement of the mock up, the subcontractor shall review and correct all drawings and documents to 
ensure the consistency between the workshop manual, all documents and the mock-up. 
 
The revised drawings, workshop manual and all revised documents will be sent to the contractor prior 
the mass fabrication. 
These remedial works will be free of charge for the contractor. 
 
 

f. 
 

Testing 

Prior to a mass production, the contractor undertakes to carry out testing for the mock-up achieved in 
the previous Article and according to the Appendix D. 
This testing shall be carried out in a Laboratory approved by the Authority defined in the Art 8. 
 
The both parties agree to consider these testing as a validation of the design of the system. 
Costs, fees, accommodations and all indemnities for this testing process will be at the exclusive charge 
of the Contractor. 
 
Prior to the beginning of the mock up fabrication, the contractor shall inform by formal letter, the 
subcontractor about the name and the contact information of the laboratory chose for these testing. 

Con
tra

ct 
writt

en
 an

d m
an

ag
ed

 by
 

P. C
HAUSSIN

 

on
 be

ha
lf o

f 

A2C
P SOLU

TIO
N JL

T



In addition, the contractor shall request to the testing laboratory to transmit to the subcontractor, the 
official test report after completion of the testing process. 
 
The structure installed by the testing laboratory for the mock up erection will be defined by the 
contractor. 
The contractor will ensure the installation of the mock up under the continuous supervision of the 
subcontractor.  
Therefore, the contractor undertakes to provide experimented teams for the installation of the mock-up 
but also to provide a free access to the installation site to the subcontractor. 
The installation of this mock-up will also support training for the installation team of the contractor to 
achieve a future mass erection of the system. 
With the completion of the installation, the contractor agrees that the installation team will have 
received the necessary information to carry out the erection according to the specification of the 
subcontractor. 
 
Additionally, the contractor shall provide the crane, the scissors-lift, the cherry-pickers, and all the 
provisions needed for access and to ensure the safety during the installation and testing process. 
 
The subcontractor will supervise and check each step of the mock-up installation. 
At any moment, the subcontractor may request to correct any work non compliant or deficient 
compared to the provisions he would deem necessary. 
 
According to the liability of the subcontractor until the end of the official testing process, the 
subcontractor will attend and supervise the pre-tests. 
 
In case of failure of pre-test, analysis of potential causes will be conducted by the subcontractor with 
the contractor's technical representative to define the effective solutions to implement. 
The contractor will write a report of this analysis and he will submit it to the subcontractor and to the 
testing laboratory. The subcontractor will send his comments within a maximum of three (3) days. 
Additionally, the subcontractor will supervise the remedial works according to the solution adopted and 
described in the analysis report.  
. 
All costs associated with the dismantling of the mock-up, with the remedial works and the new 
installation (if any) of the mock up will be supported by the contractor. 
However, the subcontractor will continue to ensure his attendance, supervision and checking of the 
mock-up till the end of the official testing. This work will be free of charge for the contractor if the 
failure results of the subcontractor’s responsibility. 
 
The official testing sequence will be conducted with the subcontractor attendance. 
Any failure of the official test will be conducted by the same process defined for the failure of pre-test. 
 
At the end of the official test sequence, the inspection visit and the dismantling of the mock up will be 
conducted with the subcontractor attendance. 
 
After success of the official testing, the inspection visit and the dismantling of the mock-up, the testing 
laboratory will provide to the contractor and to the subcontractor the test report certifying the 
compliance of the product according to the Appendix D. 
This test report will be considered as the “Taking over of the system” by the contractor and the both 
parties agree about the completion of the subcontractor’s works after receiving this report. 
The mass production of the system may begin from this date. 
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Art.2.Responsibilty - Insurance 

 
1. RESPONSIBILITY 

 
By acceptance of this contract, the both parties agree about the following: 

 
- The responsibility of the parties is exclusively limited to the commitments defined by 

the contract for the design and use of the system for this project. 
- The system meets the criteria defined by this contract after receiving the official 

testing report according to the testing process defined in Appendix D. 
- The testing laboratory report defines the “Taking over of the system”. 
- The subcontractor will take full responsibility of the system from the signature of 

this contract until the “Taking over of the system” 
- The date of the “Taking over of the system” will be the date mentioned on the 

report of the testing laboratory. 
 
 

a. 
 

Responsibility before the « Taking-over of the system » 

If any damages or losses happens to the works before the « taking over of the system”, the 
subcontractor shall rectify such loss or damage so that the Works conform to the contract. 
Penalties and financial arrangements that may result from any delay in the achievement of the contract 
are excluded from the damages or losses. 

 
As part of its liability, unless loss or damage happens as a result of the Contractor’s Liability, the 
subcontractor shall indemnify the Contractor, the employees of the Contractor and any third party 
related to the Works against all loss or damage happening to the Works and against all claims or 
expense arising out of the Works caused by negligence or by other default of the subcontractor. 
Consequently, the subcontractor shall provide Public Liability insurance in accordance with the 
provisions mentioned above. 

 
 

b. 
 

Responsibility after  the «Taking-over of the system » 

After the « Taking over of the system », the responsibility passes to the Contractor. 
 

 However, although the responsibility of the system passes to the Contractor after the « taking over of 
the System », the subcontractor shall cover the risk of negligence or error in the system design. 
Therefore, the subcontractor shall provide Professional Indemnity Insurance in accordance with the 
provisions of the Art. 2.2.b to cover the risk of the design after the “Taking Over of the System” 
 
 

c. 
 

Force majeure 

Force majeure: means an exceptional event or circumstance: which is beyond a Party's control; which 
such Party could not reasonably have provided against before entering into the Contract; which, having 
arisen, such Party could not reasonably have avoided or overcome; and, which is not substantially 
attributable to the other Party. 
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If a Party is or will be prevented from performing any of its obligations by Force Majeure, the Party 
affected shall notify the other Party immediately. If necessary, the sub-contractor shall suspend the 
execution of the Works. 
If the event continues for a period of 45 days, either Party may then give notice of termination which 
shall take effect 15 days after the giving of the notice. 
 
 

2. INSURANCES 
 
The subcontractor shall have to provide and thereafter maintain the following insurances: 
 
 

a. 
 

Public Liability: 

Public Liability Insurance will cover any sums that the sub-contractor shall become legally liable to pay in 
respect of any claims (bodily injury, property damage and consequential damage) as a result of an 
occurrence and caused by the sub-contractor in connection with his business according to the following 
limits: 
 
 Bodily injury, property damages, consequential losses, 
 Pure financial losses combined     ……………….. US$/occurrence 
 Including: 
 
 Bodily injury, consequential losses
 

     ……………….. US$ in the aggregate 

 Property damages and consequential losses
 Including: 

   ……………….. US$/occurrence 

 
 -Surrounding property      ……………….. US$/occurrence 

-Goods in care, Custody & Control    ……………….. US$/occurrence 
-Property damages and consequential losses to employees ……………….. US$/employee 

……………….. US$/occurrence 
-Damages resulting from theft, breach of trust, fraud, 
   swindling, negligence of company making theft easier  ……………….. US$/occurrence 

               -Pure financial losses       ……………….. US$/occurrence 
               -Sudden and Accidental pollution                                         ……………….. US$ in the aggregate 
 
 

b. 
 

Product liability: 

According to the product liability term defined by insurances, a product is any physical item that is sold 
or given away.  
 
Whereas, 
According to the provisions defined in Art. 1, the Works of the subcontractor do not include selling of 
physical items for the system, 
The both parties agree to recognize that the legal liability of the subcontractor cannot be claimed for 
any damage, loss or injury caused by the system compared to “selling product”. 
. 
Therefore, the subcontractor shall not provide product liability insurance for this contract 
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c. 
 

Professional Indemnity Insurance 

  
Delete as inapplicable (paragraph i. or ii.) according to the choice of the contractor. 

 
i. Contracted by the Sub-contractor: 

 
In accordance with Art .2.1.b, the subcontractor will cover risks related to damage and loss arising from 
negligence, error or omission by a professional indemnity limited to the following 

 
-Bodily injury, property damages, consequential losses, 

   Pure financial losses combined:    ……………….. US$ in the aggregate 
   Including: 
 
 -Pure financial losses       ……………….. US$ in the aggregate 
 
 Perils/Coverage:
 

      Claims made 

-Expiration: …………........  after the taking 
over as defined in Art.2.1. 

 
A certificate covering the liability described above and provided by an insurer will be forwarded to the 
Contractor within a reasonable time after signing the agreement. 
 In any event, this certificate must be forward to the contractor before the realization of benefits as 
described in Art. 1.3.e. 
 

ii. Contracted by the Contractor: 
 
According to the provisions of Art2.1b, the contractor certifies contracted a “group professional 
indemnity” covering the risks arising from its own design but also the risks arising from the design of the 
sub contractor under this contract 
Therefore, the Contractor agrees to cover all damage and loss which may result from negligence, errors 
or omission of the sub-contractor regarding this contract.  
 
 
 

 
Art.3.Payments term 

 
1. PAYMENT FOR SERVICES 

 
 

Referring to Article 1 and Article 2 of this contract, the Contractor will pay to the subcontractor an 
amount of ………………………. US$ as follow, for the services provided: 

- 15% (or ………… US$), as advance payment at the agreement signing. 
- 35% (or ………… US$), as second payment, at the approval of the system. 
- 25% (or ……….  US$), as third payment, after the completion of the workshop 

manual. 
- 25% (or ………. US$), as final payment, after the completion of testing  
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All payments will be applied by Documentary Credit letter, as defined in Appendix E, which is a part of 
the contract. 
The documentary Credit letter will be provided within 3 weeks after the agreement signing. After this 
period, the contractor agrees the right for the subcontractor to close this agreement in full respect of 
the terms defined in the Art.3.2.a) 
No subcontractor’s documents will be forwarded before the Documentary Credit Letter receiving
 

. 

 
2. ADDITIONAL CLAUSES 

 
 

a. 
 

Breach of contract:  

When the contract is abrogate according to the terms of Article 1.3.a the followings rules lead the 
payment issue to close the contract: 

o The first payment made by the contractor shall remain the property of the 
subcontractor as payment of damages about the work provided. 

o The subcontractor will forward an official letter to the contractor to waive all 
rights on the non-matured payments of the Documentary Credit Letter. 

 
When the contract is broken according to the terms of Article 1.3.b or Art 3.1, the rules mentioned 
above lead also the financial issue to close the contract. 
 
 

b. Expenses/fees
 

:  

Apart from all the expenses included in the contract, all additional costs to carry out the subcontractor's 
work and related to contractor's requests, will be at the exclusive charge of the contractor. In any case 
those expenses will be paid directly by the contractor or will be subject to a new contract. 
 
 
 
 

 
Art.4 Delay of completion 

 
The contractor must begin its mission after the signing of this contract. 

From the contract signing until the first submission of documents for system approval as defined in Art 
1.3.b, the completion time given to subcontractor will be …………………. days. 

Whereas, 
The achievement of the subcontractor’s Works are related to decisions made by third party, 
 The subcontractor has no contractual power to affect the decisions and the related deadlines 

Consequently, the both parties agree to exempt the subcontractor of other schedule for this contract. 
 
However, the period allows to complete the Works cannot exceed …………… months. 
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Art.5 Intellectual property 

 
Unless explicitly and clearly writing in this contract, the subcontractor retains full intellectual Property in 
the design of the proposed system for the project 
Therefore, the contractor agrees not to use, reproduce or assert rights over all information, drawings, 
sketches or other documents that the subcontractor has provided for the achievement of this contract. 
 
In addition, the contractor agrees not to disclose or transfer to third party any elements connected to 
the intellectual property system. 
 

 

 
Art.6 Confidential Information 

 
Each party will undertake to prevent the disclosure of any of the other party's Confidential Information 
to third parties during the completion of the agreement and after the end of the agreement.  
The subcontractor and the contractor may acquire information that pertains to the discloser's 
processes, equipment, programs, developments, plans, or drawings.  
The both parties agree not to disclose any Confidential Information to third parties or to use any 
Confidential Information for any purpose other than performance of the services contemplated by this 
Agreement, without prior written consent of the other party.  
 
The subcontractor and the contractor shall not disclose to others, or use for any purpose of its own, any 
Confidential Information, financial or business data, technical data, or other confidential or proprietary 
information obtained as a result of work done pursuant to this Agreement or generated or developed in 
the performance of work under this Agreement.  
With respect to Trade Secrets, the subcontractor and contractor agree not to use for any purpose 
whatsoever or to disclose Trade Secrets at any time during or after the term of this Agreement. 
Furthermore, the subcontractor and the contractor will not display for any purpose any drawing, letter, 
report, other document, or any copy or reproduction thereof belonging to or pertaining to the other 
party.  
 
 

 
Art.7 Miscellaneous 

 
The both parties agree to write this contract in English and to admit that all further information, 
drawings or any kind of documents submitted by the parties, during the achievement time of the works, 
shall also drawn up in English. 

• This Agreement contains the entire understanding of the parties with respect to the matters 

herein contained and supersedes all previous agreements and undertakings with respect 

thereto.   

Entire agreement: 

• This agreement may be modified only by written agreement signed by the parties  
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Assignment of contract

• Neither party may assign this Agreement in its whole to any third party without the other 

party’s prior written consent.  Any attempted assignment without such consent shall be null 

and void. 

:  

 

• If any conflict are found between  two documents, the priority rule will be apply as follow: 

Priority of documents: 

o Corpus of the contract 

o Appendix E 

o Appendix A 

o Appendix B with priority to the documents as listed. 

o Appendix D 

o Appendix C 

 

 

 
Art.8 Resolution of disputes 

In case of any dispute between the subcontractor and the contractor in connection with the contract, 

both parties will do everything to resolve it amicably. If no amicable can be found between the parties, 

they will choose to refer the dispute in front of the court of ………………………. 

 
The contract is place under ------------------ Authority and Rules. The both parties agree to respect all 
requirements of these both jurisdictions. 

 
 
……(location)……………., ……(date)…………………… 
 
 
The Contractor;        The Subcontractor 
Represented by,       Represented by, 
 
 
 
 
 
 
 
 
 
 
 
This agreement is based on the following: 
Corpus:             15 pages          Appendix A: 04 pages           Appendix B: 05 pages 
Appendix C: 01 page            Appendix D: 01 page             Appendix E: 02 pages 
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1- architectural drawings

Drawing ref. Date Drawing ref. Date Drawing ref. Date

A-000 18/10/2010 A-501 18/10/2010 A-626 18/10/2010
A-101 18/10/2010 A-502 18/10/2010 A-627 18/10/2010
A-102 18/10/2010 A-503 18/10/2010 A-628 18/10/2010
A-103 18/10/2010 A-504 18/10/2010 A-629 18/10/2010
A-104 18/10/2010 A-505 18/10/2010 A-630 18/10/2010
A-105 18/10/2010 A-506 18/10/2010 A-631 18/10/2010
A-106 18/10/2010 A-507 18/10/2010 A-632 18/10/2010
A-107 18/10/2010 A-508 18/10/2010 A-633 18/10/2010
A-108 18/10/2010 A-509 18/10/2010 A-634 18/10/2010
A-109 18/10/2010 A-510 18/10/2010 A-635 18/10/2010
A-110 18/10/2010 A-511 18/10/2010 A-636 18/10/2010
A-111 18/10/2010 A-512 18/10/2010 A-637 18/10/2010
A-112 18/10/2010 A-601 18/10/2010 A-638 18/10/2010
A-113 18/10/2010 A-602 18/10/2010 A-701 18/10/2010
A-114 18/10/2010 A-603 18/10/2010 A-702 18/10/2010
A-115 18/10/2010 A-604 18/10/2010 A-703 18/10/2010
A-116 18/10/2010 A-605 18/10/2010 A-704 18/10/2010
A-117 18/10/2010 A-606 18/10/2010 A-705 18/10/2010
A-118 18/10/2010 A-607 18/10/2010 A-706 18/10/2010
A-119 18/10/2010 A-608 18/10/2010 A-707 18/10/2010
A-120 18/10/2010 A-609 18/10/2010 A-708 18/10/2010
A-121 18/10/2010 A-610 18/10/2010 A-709 18/10/2010
A-122 18/10/2010 A-611 18/10/2010 A-710 18/10/2010
A-123 18/10/2010 A-612 18/10/2010 A-711 18/10/2010
A-124 18/10/2010 A-613 18/10/2010 A-712 18/10/2010
A-201 18/10/2010 A-614 18/10/2010 A-713 18/10/2010
A-202 18/10/2010 A-615 18/10/2010 A-714 18/10/2010
A-203 18/10/2010 A-616 18/10/2010 A-715 18/10/2010
A-204 18/10/2010 A-617 18/10/2010 A-716 18/10/2010
A-301 18/10/2010 A-618 18/10/2010 A-717 18/10/2010
A-302 18/10/2010 A-619 18/10/2010 A-718 18/10/2010
A-304 18/10/2010 A-620 18/10/2010 A-719 18/10/2010
A-305 18/10/2010 A-621 18/10/2010 A-720 18/10/2010
A-306 18/10/2010 A-622 18/10/2010 A-721 18/10/2010
A-307 18/10/2010 A-623 18/10/2010 A-722 18/10/2010
A-308 18/10/2010 A-624 18/10/2010
A-309 18/10/2010 A-625 18/10/2010

Nota: These drawings are extracted from the Volume 6 as defined in the cover page of the Volume 1 
attached hereto which forms part of the Appendix A

APPENDIX A
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2- Specifications

Document Name Date Comments

Section1 - General and Preliminaries 18/10/2010 Extracted from Volume 2
Section 7B - Joint Sealants 18/10/2010 Extracted from Volume 2
Section 7F - Thermal and Acoustic Insulation 18/10/2010 Extracted from Volume 2
Section 7 - External cladding and glazing 18/10/2010 Extracted from Volume 2
Section 8 - Glazing glass 18/10/2010 Extracted from Volume 2

BoQ 7- Metal Works and Cladding 18/10/2010 Extracted from volume 5

APPENDIX A

Nota: Volume 2 and Volume 5 are defined in the cover page of the Volume 1 attached hereto which forms 
part of the Appendix A.
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                       V  O  L  U  M  E  1 
             

 
 
 
 

 
 

PROJECT
 

   :      Saraya Project -Abu Dhabi  

  
        CLIENT

  
 :      Maam Property Investment Co. 

         LOCATION
 

   :      SECTOR NO. – E12 / plot C-33 
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Technique
Confidentiel



 
 
 
 

 
 

L I S T  O F  V  O  L  U  M  E S  
 

- VOLUME NO. 1 
 Standard Construction Contract 
  
- VOLUME NO. 2 

    Civil Work Particular Spec., General Spec. & 
    List of Material  

    
- VOLUME NO. 3 
 Electrical work Particular Spec., General Spec.   
 & List of Material 

 
- VOLUME NO. 4 
 Mechanical work Particular Spec., General Spec. 
 & List of Material  

 
- VOLUME NO. 5 

    Bill of Quantity  
 

- VOLUME NO. 6 
     Drawings  
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REFERENCE DATE FOR  "COST CONTROL" November 24th, 2010 

MATERIAL PURCHASING PRICE

Material Description Cur. Value

LME Price - Grade = 6060-6063 US$ 2265 per ton
LME Price - Grade 6005 US$ per ton
LME Price - Garde 6082 US$ per ton
Extrusion - T5 or T6 US$ 1050 per ton
Extrusion - T6 US$ 1050 per ton
Standard Polyester powder coating US$ 435 per ton

Extrusion (shoreA 60-70°) € 2,10 per kg
molded (shoreA 60-70°) US$ N.A. per kg

Extrusion N.A. per kg
molded N.A. per kg

Extrusion N.A. per kg
molded N.A. per kg

Polyamid molded Grade/shores during the design (if any) N.A. per kg

PA6.6 +25% GF Extrusion N.A. per kg

Mill aluminum - Grade = 5005 N.A per kg
post-coating N.A. per kg
folding N.A per fold

galvanized sheet N.A. per kg
folding N.A. per kg

Grade S235 / S275 US$ N.A. per ton
Grade S355 US$ N.A. per ton
Grade S460 US$ N.A. per ton
Galvanization US$ N.A. per ton

Grade 304L US$ N.A. per kg
Grade 316 L US$ N.A. per kg

CURRENCY RATE EXCHANGE

US$ / € 1,36 on 22/11/2010
US$ / AED 3,67

BUDGET OFFER ON NOVEMBER 14TH, 2010

Average price /m² (including waste proflies)

Nota :  - The "cost control" of the facade will be submitted in US$
                 The Extrusion rate will be corrected to 875 US$/m².
                Consequently, The LME rate used for the cost control will be 2 440 US$/m²

$37,81

APPENDIX C

Stainless steel

Aluminum

Aluminum sheet

Grade and Shores indicated during the 
design (if any)

Grade and Shores indicated during the 
design (if any)

Galvanized 
sheet

EPDM

TPV-E

ABS

Steel
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WEATHERTIGHTNESS

Standard used : AAMA 501-05

Basis tests :

Air infiltration    According to specifications
Static Water penetration    According to specifications
Dynamic water penetration    According to specifications
Serviceability test    According to specifications
Safety test    According to specifications

Optional tests

Jacking test Yes                          No      Displacement:
Drift test/Seismic Test Yes                          No      Displacement:
Condensation evaluation Yes                          No
Thermal Cycling Test Yes                          No
Water with seal degradation Yes                          No
Structure load to failure Yes                          No

ACOUSTIC

Standard used : ………………………………………………….

Sound insulation test Yes                          No
Flanking test Yes                          No

OTHER TESTS

Panel resistance to point load Yes                          No      Standard
Craddle restraint pull out Yes                          No      Standard
Strength of Brackets Yes                          No      Standard
Resitance of Bracket pull out Yes                          No      Standard
Fire test Yes                          No      Standard
Fatigue test (Brackets) Yes                          No      Standard
Fatigue test (Hardware) Yes                          No      Standard

Other tests appliacle: to specify

APPENDIX D
TEST REQUIREMENTS

The following tests will be conducted according to process used in the sequence test of the 
Wetahertightness Standard chose:
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LA CAIXA Officina 0656 -  Barcelona - Spain
IBAN : ES91 2100 0656 1372 00301789
SWIFT: CAIXESBBXXX

Project :

Scope of work :

Not applicable

Additional amount covered

- Supportor Fabrication, installation and testing process

Design and development of the unitized system for the main facades   from the Level 20,050m to 
the Level 176,525 according the service agreement on May, 18th 2011                                                                                                   

- Design and documents for approval

- Dies drawings and approval
- Workshop manual

- Design and documents for approval

Description of the service agreement

SARAY RESIDENTIAL BUILDING, ABU DHABI, SECTOR E12 PLOT C33

Partial achievement allowed:

YES           NO 

Sight  payment 

Acceptance
Deferred at 30 days from date of the 
documents indicated in the special instructions 
and draft(s) at drawn on.

Applicant :

Pascal Chaussin

L/C N°:

Advising bank :

Confirmation by advising bank:

YES           NO 

Negotiation
Max. + 10% according to provisions indicated in 
the additional amount covered

Amount (in US$):

Amount specification:Payment availability:

Issuing bank:

Date of issue:

18 months from L/C opening date + 30 days
(period to present the  documents)

DOCUMENTARY CREDIT LETTER APPLICATION

Spain

Muntaner 393, 1°  2aB
08021 Barcelona
Spain

COMMODORE CONTRACTING CO L.L.C.
ALUMINIUM DIVISION
PO Box 2023 , Abau Dhabi
United Arab Emirates

Beneficiary:

Expiry:

in:

APPENDIX  E
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The irrevocable documentary credit letter will be subject to the Uniform Customs and Practice for Documentary Credits.
2007, revised - UPC 600  

Payment of the amount according to the progress below:
A-Stage : 35% (thirty five percent) Sight Payment from approval date of the system
B-Stage : 25% (twenty five percent) Sight Payment from  the completion of the workshop manual
C-Stage : 25% (twenty five percent) Sight Payment from the completion of the testing process

A-Stage: ◊ Signed commercial invoice in 4-fold in English stating the rate of progress.

B-Stage:

C-Stage: ◊ Signed commercial invoice in 4-fold in English stating the completion of work.

◊ All documents must show the L/C Number
◊ Documents to be presented within 30 days according to the following:

A-Stage: from date of issue of the approval letter by the applicant
C-Stage: from date of issue of the delivery note of the workshop manual
D-Stage: from date of issue of the signed report by the testing laboratory.

◊ Banking charge outside of UAE are for account of:
              Applicant               Beneficiary

Contact person applicant: Name/stamp  of authorized signature of applicant:

Phone:

We request you to issue by teletransmission an irrevocable documentary credit letter in our favour and in 
accordance with the details as indicated above.

Special instructions

Contact

Additional conditions

◊ Benecifiary letter  in 4-fold in English, one original and 3 copies, to inform the applicant that the 
aluminum and gaskets samples are approved by the beneficiary (quantity of dies, references, date of 

◊ Signed commercial invoice in 4-fold in English stating the rate of progress.

◊ Letter from Al Jaber Aluminium Extrusions Co L.L.C in 4-fold in English, one original and 3 copies, to 
confirm that all the samples are approved by the beneficiary.
◊ Delivery note of the workshop manual to the applicant, in 4-fold in English, one original and 3 copies 
(Aramex Domestic Express for  shipping from UAE and Fedex or DHL for shipping from Europe)       

◊ Signed report of the testing laboratory in 4-fold, in English, one original and 3 copies.

Documents required

◊ Applicant letter in 4-fold in English, one original and 3 copies, to confirm the beneficiary about the 
approval of the system by the consultant.

◊ Applicant letter in 4-fold in English, one original and 3 copies, to inform the beneficiary about the 
testing laboratory chose to carry out the testing.
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