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4/21/2013

TBILISSI

REF DESCRIPTION SYSTEM

U
N

IT QUANTITY 

A1 ‐ MAIN TOWER ‐ +4.15 / +59.15 ‐Unitized 
system M2 8,326.00 $11.00 $91,586.00 $6.20 $51,621.20 $2.13 $17,742.33 $0.84 $6,966.14 $1.37 $11,399.14 $2.89 $24,064.86 $17.20 $143,207.20 $7.23 $60,172.47 $24.43 $203,379.67 $24.43 $203,379.67

A2 ‐ MAIN TOWER ‐ +4.15/+59.15 ‐ Outward 
opening UNIT 322 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

A3 ‐ MAIN TOWER ‐ +66.65 / +100.40 ‐Unitized 
system M2 4,310.00 $11.00 $47,410.00 $6.20 $26,722.00 $2.13 $9,184.41 $0.84 $3,606.06 $1.37 $5,900.83 $2.89 $12,457.31 $17.20 $74,132.00 $7.23 $31,148.61 $24.43 $105,280.61 $24.43 $105,280.61

A4 ‐ MAIN TOWER ‐ +66.65/+100.40 ‐ Outward 
opening UNIT 210 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

A5 ‐ SMALL TOWER ‐ +4.15 / +59.15 ‐Unitized 
system M2 5,530.00 $11.00 $60,830.00 $6.20 $34,286.00 $2.13 $11,784.18 $0.84 $4,626.80 $1.37 $7,571.13 $2.89 $15,983.50 $17.20 $95,116.00 $7.23 $39,965.62 $24.43 $135,081.62 $24.43 $135,081.62

A6 ‐ SMALL TOWER ‐ +4.15/+59.15 ‐ Outward 
opening UNIT 196.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

B1‐Gound Floor . Stick system M2 1,667.00 $0.00 $0.00 $6.20 $10,335.40 $2.13 $3,552.30 $0.84 $1,394.73 $1.37 $2,282.29 $2.89 $4,818.17 $6.20 $10,335.40 $7.23 $12,047.50 $13.43 $22,382.90 $13.43 $22,382.90

B2 SPA Area _ Stcick System M2 796.00 $0.00 $0.00 $6.20 $4,935.20 $2.13 $1,696.24 $0.84 $665.99 $1.37 $1,089.81 $2.89 $2,300.70 $6.20 $4,935.20 $7.23 $5,752.74 $13.43 $10,687.94 $13.43 $10,687.94

B3 MAIN TOWER ‐‐ intemediate level ‐ Stck 
System M2 687.00 $0.00 $0.00 $6.20 $4,259.40 $2.13 $1,463.97 $0.84 $574.79 $1.37 $940.57 $2.89 $1,985.65 $6.20 $4,259.40 $7.23 $4,964.99 $13.43 $9,224.39 $13.43 $9,224.39

B4 MAIN TOWER ‐ Intermediate Level ‐ 
opening UNIT 8.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

B5 MAIN TOWER ‐ Top Roof ‐ Stick System M2 645.50 $0.00 $0.00 $6.20 $4,002.10 $2.13 $1,375.53 $0.84 $540.07 $1.37 $883.76 $2.89 $1,865.71 $6.20 $4,002.10 $7.23 $4,665.06 $13.43 $8,667.16 $13.43 $8,667.16

B6 MAIN TOWER ‐ Top roof ‐ opening UNIT 8.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

B7 SMALL TOWER ‐ Top roof ‐ Stick System M2 571.50 $0.00 $0.00 $6.20 $3,543.30 $2.13 $1,217.84 $0.84 $478.16 $1.37 $782.44 $2.89 $1,651.82 $6.20 $3,543.30 $7.23 $4,130.26 $13.43 $7,673.56 $13.43 $7,673.56

B8 SMALL TOWER ‐ Top roof ‐ Opening UNIT 8.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

B9 PODIUM  ‐ Opening UNIT 30.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Small Tower ‐ Corner cladding M2 1,750.00 $0.00 $0.00 $6.20 $10,850.00 $2.13 $3,729.17 $0.84 $1,464.18 $1.37 $2,395.93 $2.89 $5,058.07 $6.20 $10,850.00 $7.23 $12,647.35 $13.43 $23,497.35 $13.43 23,497.35

M2 24,283.00 1* 199,826.00 2* 150,554.60 3* 51,745.97 3* 20,316.94 3* 33,245.90 70,185.79 350,380.60 175,494.60 525,875.20 $525,875.20

1* A2CP Development (system)
2* A2CP Engineering ( calculation notes, drawings review, technical managment, continous support)
3* Sub-contractor works

STICK CURTAIN 
WALL/UNITIZED

TOTAL

PROJECT NAME REZID TOWER

LOCATION ENGINEERING COSTS

FABRICATION 
SHEETS

TOTAL OTHER COST FOR 
SHOP DRAWINGS    

(US$/M2)

TOTAL COST SUB-
CONTRACTED BY A2CP   

(US$/M2)
TOTAL COST   (US$/M2)OTHER WORKS AND 

SUPPORTS

SYSTEM 
DEVELOPMENT 
(A2CP) US$/m²

GRAND TOTAL   (US$/M2)

UNITIZED SYSTEM

TOTAL

SHOP DRAWINGS

ENGINEERING 
(Calculation notes, 
structural/thermal, 

glass, brackets, shop 
drawing review, 

etc…)

PROCURMENT LIST
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Workers Months Amount

Shop drawings for Unitized System(1 person=elevation/2 person=sections, one by tower)
First submission(2 months) 3 2.00 $22,163.93
Second submission (1week, only sections) 1 0.23 $852.46
Third submission(1 week, only sections) 1 0.23 $852.46

Shop drawings for Ground floor/Spa Area (one person= elevation/one person=sections)
First submmission ( 2 weeks and 3 days) 2 0.50 $3,693.99
Second submission ( 1 week,only sections) 1 0.23 $852.46
Third submission (1 week, only sections) 1 0.23 $852.46

Shop drawings for Indrawn place (intermediate level-high tower)
First submission (Elevation = 1 week, sections= 2 weeks) 1 0.70 $2,585.79
Second submission ( 3 days) 1 0.12 $426.66
Third submission (3 days) 1 0.12 $426.66

Shop drawings for top roofs (1 person= elevation, 1 person=Sections)
First submission ( 1 month, Half month/tower) 2 1.00 $7,387.98
Second submission (1 week) 1 0.23 $852.46
Third submission (3 days) 1 0.12 $426.66

Shop drawings for Cladding (1person,one month)
First submission ( 2 weeks for elevation, 2 weeks for sections) 1 1.00 $3,693.99
Second submission (1 week) 1 0.23 $852.46
Third submission (3 days) 1 0.12 $426.66

Shop drawings for other works (1 person=1 month)
First submission (one month) 1 1.00 $3,693.99
Second submission (1 week) 1 0.23 $852.46
Third submission (1 week) 1 0.23 $852.46
TOTAL FOR SHOP DRAWINGS (total 4 persons/15,5 weeks) $51,745.97

$2.13

Mock Up drawings (unitized system) including visual mock up and laboratory mock up
Included in A2CP Development 0 0.00 $0.00
TOTAL FOR MOCK UP $0.00

$0.00

Procurment list
Unitized System 2 1.00 $7,387.98
Stick system (Ground floor/spa/indrawn place/Top roof) 1 1.00 $3,693.99
Cladding 1 0.50 $1,846.99
Other works 1 2.00 $7,387.98
TOTAL FOR PROCURMENT LIST ( 3 persons/ 6,5 weeks) $20,316.94

$0.84

Fabrication sheets
Unitized System 2 2.00 $14,775.96
Stick system (Ground floor/spa/indrawn place/Top roof) 1 1.00 $3,693.99
Cladding 2 1.00 $7,387.98
Other works 1 2.00 $7,387.98

FABRICATION SHEETS ( Total 3 persons/13 weeks) $33,245.90
$1.37

Other works
Documentation (transportation docs, etc….) 1 7.00 $25,857.92
Continous technical support during the project 1 12.00 $44,327.87

TOTAL COST OTHER WORKS (3persons/35 weeks) $70,185.79
$2.89

TOTAL WORKING HOURS 
TOTAL COST ( 6 persons/8,5 months) $175,494.60

AVERAGE PRICE/M² $7.23

Price /hour based on the following AED 65.00 /hour TOTAL UNITIZED FACADE  ACCORDING TO BoQ 18166.00 m²
Currency rate US$/AED 3.66 TOTAL STICK FACADE  ACCORDING TO BoQ 4367.00 m²
Currency rate AED/US$ 0.2732 TOTAL CLADDING ACCORDING TO BoQ 1750.00 m²
Hours/week 48
Weeks/month 4.33333333 TOTAL FACADE 24283.00 m²

total hours
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AED/m² US$/m²
M2 $33.00 € 25.38 AED 120.78 AED 112.00 AED 30.60 112
M2 $40.50 € 31.15 AED 148.23 AED 131.00 AED 35.79
M2 $73.00 € 56.15 AED 267.18 AED 230.00 AED 62.84 230
M2 $73.00 € 56.15 AED 267.18 AED 230.00 AED 62.84
M2 $39.50 € 30.38 AED 144.57 AED 135.00 AED 36.89 135
M2 $68.00 € 52.31 AED 248.88 AED 253.00 AED 69.13 253
M2 $58.00 € 44.62 AED 212.28 AED 175.00 AED 47.81 175
M2 $89.00 € 68.46 AED 325.74 AED 275.00 AED 75.14 275

Clear Glass 6mm Tempered $16.50
Clear Glass 8mm Tempered $24.00
"Light Grey" Glass 6mm Tempered $23.00
"Light Grey" Glass 8mm Tempered $34.00
"Gold Mirror Glass 6 mm Tempered $28.00
"Silver Mirror" Glass 6 mm Tempered $28.00
Laminated Glass 44/4 $45.00
Laminated Glass 55/4 $55.00
Currency rate US$/Euro 1.30
Currency rate Euro/US$ 0.77

Unit US$/m² €/m²
Composite panel (Gold/silver) $37.00
waste 31%
Folding works $5.00 (1 hour/sheet)
Sheet dimension 3000 X 1500 OR 3000 X 1250
Sheet surface 4.50
Shipment $0.00
Price/m² 49.58 $49.58 € 38.14

Unit US$/m² €/m²
Aluminium sheet 2mm (3,50 US$/kg) $18.90
waste 20%
Folding works $5.00
Sheet dimension 3000 X 1500
Sheet surgace 4.50
Shipment $0.00
Price/m² 23.79 $23.79 € 18.30

Unit US$/m² €/m²
Rockwoll 50mm $4.00 $4.00 3.08€               
Rockwool 100mm $6.50 $6.50 5.00€               

Unit US$/m² €/m²
2 Aluminum sheet 1.5MM+INSULATION
Aluminium sheet based on $3.25 /kg
Insulation $4.00 /m2
panel 150 mm $3.95 /m2
insulation $0.60 /m2
Total panel/lm $4.55 /m2
Total linear meter for stick 1,148.00 lm
Average price/m2 $1.20 /m2 $1.20 € 0.92

GLASS UNIT US$/m² €/m² AED/m²
SPECTRUM

Clear Glass 6 mm Tempered /16/ Clear Glass 6mm Tempered
Clear Glass 6 mm Tempered /14/ Clear Glass 8mm Tempered

Linear quotation with ratio 1.45 

Gold Mirror Glass 6mm Tempered/14/ Clear Glass 44‐4 laminated
Silver Mirror Glass 6mm Tempered/14/Clear Glass 44‐2 Laminated

back pan

Light Grey 6mm  Tempered/16/Clear Glass 6mm Tempered

Light Grey 8 mm Tempered/ 12 / Clear Glass 55‐4 Laminated

Linear quotation with ratio 1.45 

Light Grey 6mm  Tempered/16/Clear Glass 44‐4 laminated
Light Grey 8mm Tempered/12/Clear Glass 8mm Tempered

Bottom/Top of the sitck curtain wall

Ug= 1.7 
W/°Km² for 
all IGU ( can 
be accepted 

till 
1.9W/°Km²)

Linear quotation with ratio 1,2

DATA Price/m²(US$)

insulation

Comments

composite panel (Gold/silver) without back pan

Based on 120AED/m²-Spectrum
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Based on $10.00 /m2 GLUE $5.00 /m²

UNITIZED SYSTEM
High Building - Lower part membrane on the top 160 lm
High Building - Upper part membrane on the top 160 lm
Small Building - membrane on the top 160 lm
Small buiding  connexion with cladding 480 lm 4 corners high 60M 2 sides

TOTAL For unitized (width 400 mm) 960 lm    or   384 m2
Surface of façade 18166 m2

Average price/m2 $0.21

Price for Unitized façade including glue $0.32

STICK SYSTEM

High Buiding top roof Top and bottom 168 lm
High building intermediate level Top and bottom 280 lm
Low building - top roof Top and bottom 168 lm
Ground floor Top and bottom 460 lm
Spa area Top and bottom 240 lm

TOTAL for stick system (width 400mm0 1316 lm     or 526.4 m²
Surface of façade 4366 m2

Average price/m2 $1.21

Price for stick façade including glue $1.81

Galvanized she $1.00 /kg

Untized system

High Building - Lower part 2 sheets 2mmX 200mm 4480 lm 14 floors
High Building - Upper part 2 sheets 2mmX 200mm 3200 lm 10 floors
Small Building - 2 sheets 2mmX 200mm 4480 lm 14 floors

TOTAL For unitized 12160 lm   or 2432 m2
Surface of façade 18166 m2

Average price/m2 $2.14

Price for GSI for smoke barrier (including plugs/screws) $3.78

SLAB INULATION

Rockwool 100m (high = 450mm)

High Building - Lower part 1008 m2 14 floors
High Building - Upper part 720 m2 10 floors
Small Building - 1008 m2 14 floors

TOTAL 2736 m2
Surface of façade 18166 m2

Average price/m2 $0.98 m2

Price for slab insulation $1.00 m2

Quotation of EPDM Membrane

SMOKE BARRIER
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Based on: 20 AED/lm ( material) Un/floor LEVELS TOTAL SURFACE TOTAL LM

SURFACE LM of Bonding
Panels 1A 4.07 14 8 28 911.68 3136
Panels 1B 8.14 20.6 37 28 8433.04 21341.6
Pnaels 1C 5.92 17 22 28 3646.72 10472
Panels 1D 4.07 16.2 22 28 2507.12 9979.2
Panels 2A 3.85 13.6 5 5 96.25 340
Panels 2B 7.7 20.2 24 5 924 2424
Pnaels 2C 5.25 16 5 5 131.25 400
Panels 2D 3.85 15.8 21 5 404.25 1659
Panels 2E 3.5 13 11 5 192.5 715
Panels 2F 2.3625 11.05 4 5 47.25 221
Panels 3A 3.63 13.2 5 5 90.75 330
Panels 3B 7.26 19.8 24 5 871.2 2376
Panels 3C 4.95 15.6 5 5 123.75 390
Panels 3D 3.63 15.4 21 5 381.15 1617
Panels 3E 3.3 12.6 11 5 181.5 693
Panels 3F 2.2275 10.65 4 5 44.55 213

18986.96 56306.8

TOTAL COST/LM 307687.43 US$/lm
TOTAL COST/M² 16.21 US$/m²

TOTAL

BONDING
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Workers Months
Logistic Logistic Logistic Logistic 6 4 $21,822.95

Logistic 6 2 $10,911.48
Cutting Cutting Cutting Cutting 4 4 $14,548.63

Cutting 0 0
Milling Milling Milling Milling 4 4 $14,548.63

Milling 0 0 $0.00
Assembly Frame Frame Frame Frame 4 2 $7,274.32

Frame 4 3 $10,911.48
gaskets gaskets gaskets gaskets 4 2 $7,274.32

gaskets 4 3 $10,911.48
Perimeter profile Cutting/installation Perimeter profiles (cutting-instalation) 4 2 $7,274.32

Cutting/installation 4 3 $10,911.48
Sealant Sealant Sealant Sealant 0 5 $0.00

Sealant 4 5 $18,185.79
Panel/insulation Panel/insulation Panel/insulation Panel/insulation 6 3 $16,367.21

Panel/insulation 6 3 $16,367.21
Glazing Glazing Glazing Glazing 0 0 $0.00

Glazing 12 5 $54,557.38
Cladding Cladding Cladding Cladding 0 0 $0.00

Cladding 0 0 $0.00
Finishings Finishings Finishings Finishings 4 5 $18,185.79

Finishings 0 0 $0.00
Sunshade Sunshade Sunshade Sunshade 0 0 $0.00

Sunshade 0 0 $0.00
Roll Blind Roll Blind Roll Blind Roll Blind 0 0 $0.00

Roll Blind 0 0 $0.00
Windows Windows Windows Windows 6 3 $16,367.21

Windows 0 0 $0.00
Louvres Louvres Louvres Louvres 0 0 $0.00

Louvres 0 0 $0.00
Control Control Control Control 1 6 $5,455.74

Control 1 6 $5,455.74
Bracketing Bracketing Bracketing Bracketing 4 2 $7,274.32

Bracketing 0 0 $0.00
Galzanized sheets Galzanized sheets Galzanized sheets Galzanized sheets 4 2 $7,274.32

Galzanized sheets 0 0 $0.00
Delivery/store/etc Delivery/store/etc Delivery/store/etc Delivery/store/etc 4 4 $14,548.63

Delivery/store/etc 4 2 $7,274.32
Other works Other works Other works Other works 2 4 $7,274.32

Other works 2 2 $3,637.16
TOTAL WORKING HOURS (facade)
TOTAL WORKING HOURS (facade)
TOTAL WORKING HOURS (windows)
TOTAL WORKING HOURS (windows)

$149,123.50
$149,123.50

TOTAL WINDOWS $16,367.21
$0.00
$8.21
$8.21

$22.48
$0.00

3.76
5.14

3744

34112

Windows average time/unit

Price/m² (facade)

Price/unit (windows)
Facade average time/m² 

0

1248

1664

1664

0

1248

0

2496

2496

0

3744

2496

2496

4160

0

0

3744

FABRICATION/WORKSHOP (workers) for UNITIZED SYSTEM

TOTAL FRAME

TOTAL WINDOWS

0

0

4160

0

total hours
4992

3328

1664

0

3744

3328

1664

1664

12480

0

0

0

0

0

0

1664

832

Price/m² (facade)

Price/unit (windows)

34112

0

TOTAL FRAME

3328

1664
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Price /hour based on the following AED 16.00 /hour TOTAL FACADE ACCORDING TO BoQ 18166 m²
Currency rate US$/AED 3.66 TOTAL WINDOWS ACCORDING TO BoQ 728 units
Currency rate AED/US$ 0.2732
Hours/week 48
Weeks/month 4.33333333

Workers Months
Logistic Logistic Logistic Logistic 4 1.5 $5,455.74

Logistic 0 0.0 $0.00
Cutting Cutting Cutting Cutting 2 1.5 $2,727.87

Cutting 0 0.0 $0.00
Milling Milling Milling Milling 2 1.5 $2,727.87

Milling 0 0.0 $0.00
Assembly Frame Frame Frame Frame 0 0.0 $0.00

Frame 0 0.0 $0.00
gaskets gaskets gaskets gaskets 4 1.5 $5,455.74

gaskets 0 0.0 $0.00
Perimeter profile Cutting/installation Perimeter profiles (cutting-instalation) 0 0.0 $0.00

Cutting/installation 0 0.0 $0.00
Sealant Sealant Sealant Sealant 0 0.0 $0.00

Sealant 0 0.0 $0.00
Panel/insulation Panel/insulation Panel/insulation Panel/insulation 6 1.0 $5,455.74

Panel/insulation 0 0.0 $0.00
Glazing Glazing Glazing Glazing 0 0.0 $0.00

Glazing 0 0.0 $0.00
Cladding Cladding Cladding Cladding 0 0.0 $0.00

Cladding 0 0.0 $0.00
Finishings Finishings Finishings Finishings 0 0.0 $0.00

Finishings 0 0.0 $0.00
Sunshade Sunshade Sunshade Sunshade 0 0.0 $0.00

Sunshade 0 0.0 $0.00
Roll Blind Roll Blind Roll Blind Roll Blind 0 0.0 $0.00

Roll Blind 0 0.0 $0.00
Windows Windows Windows Windows 6 0.25 $1,363.93

Windows 0 0.0 $0.00
Louvres Louvres Louvres Louvres 0 0.0 $0.00

Louvres 0 0.0 $0.00
Control Control Control Control 2 1.0 $1,818.58

Control 1 1.0 $909.29
Bracketing Bracketing Bracketing Bracketing 2 1.0 $1,818.58

Bracketing 0 0.0 $0.00
Galzanized sheets Galzanized sheets Galzanized sheets Galzanized sheets 2 1.0 $1,818.58

Galzanized sheets 0 0.0 $0.00
Delivery/store/etc Delivery/store/etc Delivery/store/etc Delivery/store/etc 4 1.0 $3,637.16

Delivery/store/etc 2 1.0 $1,818.58
Other works Other works Other works Other works 2 1.0 $1,818.58

Other works 1 1.0 $909.29

TOTAL WORKING HOURS (facade)
TOTAL WORKING HOURS (facade)
TOTAL WORKING HOURS (windows)
TOTAL WORKING HOURS (windows)

$32,734.43

7488

312

TOTAL FRAME

832

0

0

416

208

832

416

0

0
0

0

312

0

416

416

416

1248

624

624

0

1248

0

0

0

0

0

FABRICATION/WORKSHOP (workers) for STICK SYSTEM

total hours

0

0

0

0

0

0

0

1248

0

0

0

0

0

0

0

208
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$3,637.16
$1,363.93

$0.00
$7.50
$0.83

$25.26
$0.00

1.91
5.78

Price /hour based on the following AED 16.00 /hour TOTAL FACADE ACCORDING TO BoQ 4366 m²
Currency rate US$/AED 3.66 TOTAL WINDOWS ACCORDING TO BoQ 54 units
Currency rate AED/US$ 0.2732
Hours/week 48
Weeks/month 4.33333333

Workers Months
Fabrication Manager (Half time during 6 months) 0.5 6 $17,049.18
Fabrication Manager (Half time during 6 months) 0.5 6 $17,049.18
Logistic Manager (half time during 6 months) 0.5 6 $17,049.18
Logistic Manager (half time during 6 months) 0.0 0 $0.00
Quality Control Manager (Half time during 6 months) 0.5 6 $17,049.18
Quality Control Manager (Half time during 6 months) 0.0 0 $0.00
Purchasing Manager (half time during 4 months) 0.5 4 $11,366.12
Purchasing Manager (half time during 4 months) 0.0 0 $0.00
Purchasing Helpers ( Based on a rate of 50AED/hour and half time during 4 months) 1.0 4 $22,732.24
Purchasing Helpers ( Based on a rate of 50AED/hour and half time during 4 months) 0.0 0 $0.00
Cost Control Manager (half time during 6 months) 0.5 3 $8,524.59
Cost Control Manager (half time during 6 months) 0.0 0 $0.00

TOTAL HOURS
TOTAL HOURS

TOTAL COST $93,770.49
TOTAL COST $17,049.18

Price/m² $3.72
Price/m² $0.68

Price /hour based on the following AED 100.00 /hour Facade unitized 18166.00 m²
Currency rate US$/AED 3.66 Facade stick 4366.60 m²
Currency rate AED/US$ 0.2732 Cladding 2687.00 m²
Hours/week 48
Weeks/month 4.33333333 TOTAL of FACADE 25219.60 m²

Price/m² (facade)

Price/unit (windows)

Facade average time/m²
Windows average time/unit

312

624

832

3432

Price/m² (facade)

Price/unit (windows)

624

416

FABRICATION/WORKSHOP MANAGEMENT

total hours
624

TOTAL WINDOWS
TOTAL FRAME

TOTAL WINDOWS

624

624

0

0

0

0

0
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4/21/2013

TBILISSI

REF DESCRIPTION SYSTEM

U
N

IT QUANTITY 

A1 ‐ MAIN TOWER ‐ +4.15 / +59.15 ‐Unitized 
system M2 8,326.00 $35.12 $292,413.74 $0.00 $0.00 $2.12 $17,645.66 $0.88 $7,310.34 $0.45 $3,781.21 $8.87 $73,859.68 $0.41 $3,372.03 $35.53 $295,785.77 $12.32 $102,596.89 $47.85 $398,382.66

A2 ‐ MAIN TOWER ‐ +4.15/+59.15 ‐ Outward 
opening UNIT 322 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

A3 ‐ MAIN TOWER ‐ +66.65 / +100.40 ‐
Unitized system M2 4,310.00 $35.12 $151,369.59 $0.00 $0.00 $2.12 $9,134.37 $0.88 $3,784.24 $0.45 $1,957.37 $8.87 $38,233.87 $0.41 $1,745.55 $35.53 $153,115.14 $12.32 $53,109.85 $47.85 $206,224.99

A4 ‐ MAIN TOWER ‐ +66.65/+100.40 ‐ 
Outward opening UNIT 210 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

A5 ‐ SMALL TOWER ‐ +4.15 / +59.15 ‐Unitized 
system M2 5,530.00 $35.12 $194,216.67 $0.00 $0.00 $2.12 $11,719.97 $0.88 $4,855.42 $0.45 $2,511.42 $8.87 $49,056.45 $0.41 $2,239.65 $35.53 $196,456.32 $12.32 $68,143.26 $47.85 $264,599.58

A6 ‐ SMALL TOWER ‐ +4.15/+59.15 ‐ Outward 
opening UNIT 196 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

B1‐Gound Floor . Stick system M2 1,667.00 $11.47 $19,126.25 $0.00 $0.00 $0.96 $1,603.40 $0.40 $664.27 $0.21 $343.59 $4.03 $6,711.37 $0.41 $675.14 $11.88 $19,801.39 $5.59 $9,322.62 $17.47 $29,124.01

B2 SPA Area _ Stcick System M2 796.00 $11.47 $9,132.87 $0.00 $0.00 $0.96 $765.63 $0.40 $317.19 $0.21 $164.06 $4.03 $3,204.71 $0.41 $322.38 $11.88 $9,455.25 $5.59 $4,451.59 $17.47 $13,906.84

B3 MAIN TOWER ‐‐ intemediate level ‐ Stck 
System M2 686.70 $11.47 $7,878.82 $0.00 $0.00 $0.96 $660.50 $0.40 $273.64 $0.21 $141.54 $4.03 $2,764.66 $0.41 $278.11 $11.88 $8,156.94 $5.59 $3,840.34 $17.47 $11,997.27

B4 MAIN TOWER ‐ Intermediate Level ‐ 
opening UNIT 8 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

B5 MAIN TOWER ‐ Top Roof ‐ Stick System M2 645.40 $11.47 $7,404.97 $0.00 $0.00 $0.96 $620.78 $0.40 $257.18 $0.21 $133.02 $4.03 $2,598.39 $0.41 $261.39 $11.88 $7,666.36 $5.59 $3,609.37 $17.47 $11,275.72

B6 MAIN TOWER ‐ Top roof ‐ opening UNIT 8 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

B7 SMALL TOWER ‐ Top roof ‐ Stick System M2 571.50 $11.47 $6,557.08 $0.00 $0.00 $0.96 $549.70 $0.40 $227.73 $0.21 $117.79 $4.03 $2,300.87 $0.41 $231.46 $11.88 $6,788.54 $5.59 $3,196.09 $17.47 $9,984.62

B8 SMALL TOWER ‐ Top roof ‐ Opening UNIT 8 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

B9 PODIUM  ‐ Opening UNIT 30 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Small Tower ‐ Corner cladding M2 2,687.00 $4.66 $12,525.00 $0.00 $0.00 $0.39 $1,050.00 $0.16 $435.00 $0.08 $225.00 $1.64 $4,395.00 $0.41 $1,088.24 $5.07 13,613.24 $2.27 6,105.00 $7.34 19,718.24

High Tower ‐ Indrawn Place ‐ sliding windows UNIT 12 $240.94 $2,891.24 $0.00 $0.00 $20.20 $242.38 $8.37 $100.41 $4.33 $51.94 $84.54 $1,014.53 $10.00 $120.00 $250.94 3,011.24 $117.44 1,409.26 $368.38 4,420.50

High Tower‐Top roof‐ 2W sliding windows UNIT 4 $240.94 $963.75 $0.00 $0.00 $20.20 $80.79 $8.37 $33.47 $4.33 $17.31 $84.54 $338.18 $10.00 $40.00 $250.94 1,003.75 $117.44 469.75 $368.38 1,473.50

Small Tower‐Top  roof ‐ 2W sliding windows UNIT 3 $240.94 $722.81 $0.00 $0.00 $20.20 $60.59 $8.37 $25.10 $4.33 $12.98 $84.54 $253.63 $10.00 $30.00 $250.94 752.81 $117.44 352.32 $368.38 1,105.13

SPA Area ‐ 6W Sliding windows UNIT 1 $2,698.49 $2,698.49 $0.00 $0.00 $226.22 $226.22 $93.72 $93.72 $48.48 $48.48 $946.90 $946.90 $10.00 $10.00 $2,708.49 2,708.49 $1,315.31 1,315.31 $4,023.80 4,023.80

SPA Area ‐ Folding door UNIT 1 $1,204.68 $1,204.68 $0.00 $0.00 $100.99 $100.99 $41.84 $41.84 $21.64 $21.64 $422.72 $422.72 $10.00 $10.00 $1,214.68 1,214.68 $587.19 587.19 $1,801.88 1,801.88

Entrance/SPA ‐ 1W door UNIT 4 $156.30 $625.20 $0.00 $0.00 $13.10 $52.41 $5.43 $21.71 $2.81 $11.23 $54.85 $219.38 $10.00 $40.00 $166.30 665.20 $76.18 304.74 $242.48 969.94

Entrance/SPA ‐2 W door UNIT 2 $263.79 $527.59 $0.00 $0.00 $22.11 $44.23 $9.16 $18.32 $4.74 $9.48 $92.57 $185.13 $10.00 $20.00 $273.79 547.59 $128.58 257.16 $402.37 804.75

Entrance‐Revolving door UNIT 1 $2,891.24 $2,891.24 $0.00 $0.00 $242.38 $242.38 $100.41 $100.41 $51.94 $51.94 $1,014.53 $1,014.53 $100.00 $100.00 $2,991.24 2,991.24 $1,409.26 1,409.26 $4,400.50 4,400.50

M2 25,219.60 713,150.00 0.00 44,800.00 18,560.00 9,600.00 187,520.00 10,583.94 $723,733.94 $260,480.00 $984,213.94

WASTED 
RACKS/PALLETS

TOTAL

UNITIZED SYSTEM

GRAND TOTAL   (US$/M2)TRANSIT CUSTOM 
FORMALITIES

TOTAL

PROJECT NAME REZID TOWER

LOCATION  TRANSPORTATION COSTS

TRANSPORTATION 
POTI/TBILISIOCEAN FREIGHT

STICK CURTAIN 
WALL/UNITIZED

GRAND TOTAL   (US$/M2)LOCAL CHARGES (ABU 
DHABI)

MH AND POTI DOCS 
FEESTHC AT POTI PORT GRAND TOTAL   (US$/M2)
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OCEAN FREIGHT CHARGE $5,800.00 Note: 
PORT LOCAL CHARGE (ABU DHABI) included $0.00
THC at POTI PORT SDV Price $350.00
MH and POTI DOC FEES SDV Price $145.00
TRANSIT CUSTOM FORMALITIES SDV Price $75.00
TRANSPORTATION POTI/TBILISI(TRUCK) SDV Price $1,465.00

TOTAL $5,800.00
TOTAL $2,035.00

Maximum quantity/pallet
Frame: 165m² 110 Containers required

Total 110 containers required
Total Area 18166 m²
PRICE/M² $35.12
PRICE/M² $12.32

Wood/ rack $50.00
Additional protection/rack $5.00
Fabrication time/rack (4 pers/ 3 pallets/day) based on 18 AED/hour $26.00
(including loading)

TOTAL/PALLET $81.00

Maximum quantity/pallet
7 panels 2m20 x 3m65 (average higth)
or 14 panels 1m10 X 3m65 (average higth) m² maximum/pallet

PRICE/M² $0.41

TOTAL TRANSPORTATION UNITIZE SYSTEM $47.85

OCEAN FREIGHT CHARGE $4,175.00
PORT LOCAL CHARGE (ABU DHABI) $0.00
THC at POTI PORT $350.00
MH and POTI DOC FEES $145.00
TRANSIT CUSTOM FORMALITIES $75.00
TRANSPORTATION POTI/TBILISI(TRUCK) $1,465.00

TOTAL $4,175.00
TOTAL $2,035.00

Maximum quantity/container
Glazing 550 m² 8 containers required
Frame: 1200m² 4 containers required
Total 12 containers required
Total area 4366.60 M2
PRICE/M² $11.47
PRICE/M² $5.59

TRANSPORTATION UNITIZED SYSTEM

OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'

LOST RACKS/PALLETS UNITIZED SYSTEM

LOST RACKS/PALLETS UNITIZED SYSTEM

200

TRANSPORTATION STICK SYSTEM

OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'

Maersk price = 4100 US$ for HC- Value increased for 
other containers like Otor FR if required.

Bidd
ing

 m
an

ag
ed

 an
d c

on
tro

led
 by

 

P.C
HAUSSIN

 

on
 be

ha
lf o

f 

A2C
P SOLU

TIO
N JL

T 

for
 AL J

ABER EXTRUSIO
N (A

bu
 D

ha
bi)



Wood/ rack $50.00
Additional protection/rack $5.00
Fabrication time/rack (4 pers/ 3 pallets/day) based on 18 AED/hour $26.00
(including loading)

TOTAL/PALLET $81.00

Maximum quantity/pallet

m² maximum/pallet

PRICE/M² $0.41

TOTAL TRANSPORTATION UNITIZE SYSTEM $17.47

OCEAN FREIGHT CHARGE $4,175.00
PORT LOCAL CHARGE (ABU DHABI) $0.00
THC at POTI PORT $350.00
MH and POTI DOC FEES $145.00
TRANSIT CUSTOM FORMALITIES $75.00
TRANSPORTATION POTI/TBILISI(TRUCK) $1,465.00

TOTAL $4,175.00
TOTAL $2,035.00

Maximum quantity/container
3 containers required

Total
Total area 2687.00 M2
PRICE/M² $4.66
PRICE/M² $2.27

Wood/ rack $50.00
Additional protection/rack $5.00
Fabrication time/rack (4 pers/ 3 pallets/day) based on 18 AED/hour $26.00
(including loading)

TOTAL/PALLET $81.00

Maximum quantity/pallet

m² maximum/pallet

PRICE/M² $0.41

TOTAL TRANSPORTATION UNITIZE SYSTEM $7.34

OCEAN FREIGHT CHARGE $4,175.00
PORT LOCAL CHARGE (ABU DHABI) $0.00
THC at POTI PORT $350.00
MH and POTI DOC FEES $145.00
TRANSIT CUSTOM FORMALITIES $75.00
TRANSPORTATION POTI/TBILISI(TRUCK) $1,465.00

OPEN TOP CONTAINER 40'

OPEN TOP CONTAINER 40'

TRANSPORTATION CLADDING

OPEN TOP CONTAINER 40'

OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'

200

OPEN TOP CONTAINER 40'

LOST RACKS/PALLETS UNITIZED SYSTEM

OPEN TOP CONTAINER 40'

200

TRANSPORTATION OTHER WORKS

OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
OPEN TOP CONTAINER 40'
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TOTAL $4,175.00
TOTAL $2,035.00

Maximum quantity/container
3 containers required

Total
Total area $101,370.00
PRICE/M² $0.12
PRICE/M² $0.06

Wood/ rack $50.00
Additional protection/rack $5.00
Fabrication time/rack (4 pers/ 3 pallets/day) based on 18 AED/hour $26.00
(including loading)

TOTAL/PALLET $81.00

Maximum quantity/pallet
TOTAL 5
TOTAL AREA $101,370.00

PRICE/M² $0.00

TOTAL TRANSPORTATION UNITIZE SYSTEM $0.19

TOTAL CONTAINERS 128 Containers required

COST

LOST RACKS/PALLETS UNITIZED SYSTEM
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4/21/2013

TBILISSI

REF DESCRIPTION SYSTEM

U
N

IT QUANTITY 

VISUAL MOCK UP (UNITIZED SYSTEM) M2 31.7 $166.63 $5,278.72 $180.56 $5,720.00 $5.13 $162.46 $78.91 $2,500.00 $306.98 $9,725.00 $0.00 $0.00 $738.20 $23,386.18

Opening in visual mock up UNIT 2.0 $212.92 $425.84 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $212.92 $425.84

LABORATORY MOCK UP AND TEST  M² 60.7 $169.33 $10,281.98 $21.16 $1,285.00 $5.35 $324.92 $52.70 $3,200.00 $274.01 $16,637.70 $518.77 $31,500.00 $1,041.33 $63,229.61

Opening in laboratory mock up UNIT 2.0 $212.92 $425.84 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $212.92 $425.84

M2 33.68 16,412.38 1* 7,005.00 1* 487.38 2* 5,700.00 2* 26,362.70 3* 31,500.00 $87,467.46

Mock up definition
1* : See transportation breakdown

Visual 1 : with composite panels 2* : See installation breakdown
6 panels 3*: See installation breakdown
Width = 1m10+2m20+1m10
Span = 2 full level: 3m70 (3m75 with inclined area)
TOTAL AREA 16.50 m²

Visual 2 : Fully glazed
6 panels
Width = 1m10+2m20+1m10
Span = 2 full level: 3m50+3m30 (3m55 /3m35with inclined area)
TOTAL AREA 15.18 m²

Laboratory
12 panels
Width = 1.1+2.2+1.1+2.2
Span = 2 full levels (3m75) + 1 starter (1m70)

60.72 m²

UNITIZED SYSTEM

LOST RACKS
PLANT/EQUIPEMENT 

UNLOADING-
INSTALLATION

TOTAL AREA

TOTAL

TOTAL

PROJECT NAME REZID TOWER

LOCATION MOCK UP COSTS

MATERIAL 
FABRICATION TRANSPORTATION GRAND TOTAL   (US$/M2)INSTALLATION LABORATORY 

COSTS
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OCEAN FREIGHT CHARGE $4,100.00
PORT LOCAL CHARGE (ABU DHABI)included $0.00
THC at POTI PORT $300.00
MH and POTI DOC FEES $125.00
TRANSIT CUSTOM FORMALITIES $75.00
TRANSPORTATION POTI/TBILISI(TRUCK) $1,120.00

TOTAL $5,720.00

QUANTITY 31.68
PRICE/M² $180.56

OCEAN FREIGHT CHARGE $0.00
PORT LOCAL CHARGE (ABU DHABI) $0.00
THC at POTI PORT $0.00
MH and POTI DOC FEES $0.00
TRANSIT CUSTOM FORMALITIES $0.00
TRANSPORTATION FACTORY/EXOVA(TRUCK) $1,285.00

TOTAL $1,285.00

QUANTITY 60.72
PRICE/M² $21.16

Wood/ rack $100.00
Additional protection/rack $10.00
Fabrication time/rack (4 pers/ 3 pallets/day) based on 18 AED/hour $52.46
(including loading)

TOTAL/PALLET $162.46

Maximum quantity/pallet
7 panels 2m20 x 3m65 (average higth)
or 14 panels 1m10 X 3m65 (average higth) m² maximum/pallet

3 pallets by 40' Containers 168.63 m² maximum/container

LOST PALLET FOR VISUAL MOCK UP 1 $162.46
LOST PALLET FOR LABORATORY MOCK UP 2 $324.92

FLAT RACK 40'
FLAT RACK 40'

LOST RACKS/PALLETS

56.21

OPEN TOP CONTAINER 20'

TRANSPORTATION LABORATORY MOCK UP (EXOVA)

FLAT RACK 40'
FLAT RACK 40'
FLAT RACK 40'
FLAT RACK 40'

TRANSPORTATION VISUAL MOCK UP

OPEN TOP CONTAINER 20'
OPEN TOP CONTAINER 20'
OPEN TOP CONTAINER 20'
OPEN TOP CONTAINER 20'
OPEN TOP CONTAINER 20'
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WORKMANSHIP $4,000.00
FLIGHTS $3,000.00
ACCOMODATION $1,200.00
MEALS $600.00
VISAS $425.00
Car Rental $500.00
Management : A2CP $0.00

TOTAL $9,725.00

QUANTITY 31.68
PRICE/M² $306.98

WORKMANSHIP $15,737.70
Transportation/accomodation/meal $900.00
Management: A2CP $0.00

TOTAL $16,637.70

QUANTITY 60.72
PRICE/M² $274.01

JOBSITE

Tower crane (indemnity to main contractor) $500.00
forklift 1 week $500.00
Minicrane $1,000.00
Scaffholding/scissor lift 2 weeks $500.00

TOTAL $2,500.00
QUANTITY 31.68
PRICE/M² $78.91

LABORATORY

Crane 3 days+1 days (dismantle) $3,200.00
Forklift included in laboratory cost $0.00
Scissor lift included in laboratory cost $0.00

TOTAL $3,200.00
QUANTITY 60.72
PRICE/M² $52.70

STEEL WORKS ON TEST RIGG and BOXING IN $13,000.00
TESTING PROCESS $15,000.00
REPORT $3,000.00

PLANT/EQUIPMENT COST

LABORATORY COST FOR TESTING PROCESS

2 weeks

INSTALLATION LABORATORY MOCK UP

5 pers/4 weeks (18 AED/hour)
50US$/day

INSTALLATION VISUAL MOCK UP

5 pers/2 weeks (10US$/hour)
600US$/pers

20US$/pers/day
10 US$/pers/day

85US$/pers
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COPY CERTIFICATE $500.00

TOTAL $31,500.00
QUANTITY 60.72
PRICE/M² $518.77

LABORATORY

Crane 3 days+1 days (dismantle) $3,200.00
Forklift included in laboratory cost $0.00
Scissor lift included in laboratory cost $0.00

TOTAL $3,200.00
QUANTITY 60.72
PRICE/M² $52.70
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1.00 1.00 1.00 1.00 1.15 1.00 1.00

4/2/2013 .

TBILISSI

REF DESCRIPTION SYSTEM

U
N

IT QUANTITY 

A1 ‐ MAIN TOWER ‐ +4.15 / +59.15 ‐Unitized 
system M2 8,326.00 $23.86 $198,694.11 $23.86 $198,694.11 $151.77 $1,263,673.22 $151.77 $1,263,673.22 $4.66 $38,817.71 $4.66 $38,817.71 $53.50 $445,474.18 $53.50 $445,474.18 $34.62 $288,272.99 $39.82 $331,513.94 $20.75 $172,765.59 $20.75 $172,765.59 $289.18 $2,407,697.80 $294.37 $2,450,938.75

A2 ‐ MAIN TOWER ‐ +4.15/+59.15 ‐ Outward 
opening UNIT 322 $0.00 $0.00 $0.00 $0.00 $167.99 $54,093.66 $167.99 $54,093.66 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $167.99 $54,093.66 $167.99 $54,093.66

A3 ‐ MAIN TOWER ‐ +66.65 / +100.40 ‐Unitized 
system M2 4,310.00 $23.86 $102,855.11 $23.86 $102,855.11 $157.92 $680,650.11 $157.92 $680,650.11 $4.66 $20,094.20 $4.66 $20,094.20 $53.50 $230,602.18 $53.50 $230,602.18 $34.62 $149,226.11 $39.82 $171,610.03 $20.75 $89,433.06 $20.75 $89,433.06 $295.33 $1,272,860.77 $300.52 $1,295,244.68

A4 ‐ MAIN TOWER ‐ +66.65/+100.40 ‐ Outward 
opening UNIT 210 $0.00 $0.00 $0.00 $0.00 $165.33 $34,719.88 $165.33 $34,719.88 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $165.33 $34,719.88 $165.33 $34,719.88

A5 ‐ SMALL TOWER ‐ +4.15 / +59.15 ‐Unitized 
system M2 5,530.00 $23.86 $131,969.55 $23.86 $131,969.55 $153.09 $846,606.82 $153.09 $846,606.82 $4.66 $25,782.12 $4.66 $25,782.12 $53.50 $295,877.04 $53.50 $295,877.04 $34.62 $191,466.45 $39.82 $220,186.42 $20.75 $114,748.22 $20.75 $114,748.22 $290.50 $1,606,450.20 $295.69 $1,635,170.17

A6 ‐ SMALL TOWER ‐ +4.15/+59.15 ‐ Outward 
opening UNIT 196 $0.00 $0.00 $0.00 $0.00 $167.99 $32,926.58 $167.99 $32,926.58 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $167.99 $32,926.58 $167.99 $32,926.58

B1‐Gound Floor . Stick system M2 1,667.00 $12.86 $21,444.78 $12.86 $21,444.78 $125.84 $209,775.31 $125.84 $209,775.31 $0.00 $0.00 $0.00 $0.00 $30.83 $51,396.72 $30.83 $51,396.72 $34.62 $57,716.92 $39.82 $66,374.46 $20.75 $34,590.47 $20.75 $34,590.47 $224.91 $374,924.19 $230.10 $383,581.73

B2 SPA Area _ Stcick System M2 796.00 $12.86 $10,239.98 $12.86 $10,239.98 $117.44 $93,479.20 $117.44 $93,479.20 $0.00 $0.00 $0.00 $0.00 $30.83 $24,542.16 $30.83 $24,542.16 $34.62 $27,560.09 $39.82 $31,694.10 $20.75 $16,517.10 $20.75 $16,517.10 $216.51 $172,338.54 $221.70 $176,472.55

B3 MAIN TOWER ‐‐ intemediate level ‐ Stck 
System M2 686.70 $12.86 $8,833.91 $12.86 $8,833.91 $132.76 $91,163.67 $132.76 $91,163.67 $0.00 $0.00 $0.00 $0.00 $30.83 $21,172.24 $30.83 $21,172.24 $34.62 $23,775.77 $39.82 $27,342.14 $20.75 $14,249.11 $20.75 $14,249.11 $231.83 $159,194.71 $237.02 $162,761.07

B4 MAIN TOWER ‐ Intermediate Level ‐ 
opening UNIT 8 $0.00 $0.00 $0.00 $0.00 $167.99 $1,343.94 $167.99 $1,343.94 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $167.99 $1,343.94 $167.99 $1,343.94

B5 MAIN TOWER ‐ Top Roof ‐ Stick System M2 645.40 $12.86 $8,302.62 $12.86 $8,302.62 $138.43 $89,340.26 $138.43 $89,340.26 $0.00 $0.00 $0.00 $0.00 $30.83 $19,898.88 $30.83 $19,898.88 $34.62 $22,345.83 $39.82 $25,697.71 $20.75 $13,392.13 $20.75 $13,392.13 $237.50 $153,279.73 $242.69 $156,631.60

B6 MAIN TOWER ‐ Top roof ‐ opening UNIT 8 $0.00 $0.00 $0.00 $0.00 $128.29 $1,026.34 $128.29 $1,026.34 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $128.29 $1,026.34 $128.29 $1,026.34

B7 SMALL TOWER ‐ Top roof ‐ Stick System M2 571.50 $12.86 $7,351.94 $12.86 $7,351.94 $138.43 $79,110.56 $138.43 $79,110.56 $0.00 $0.00 $0.00 $0.00 $30.83 $17,620.41 $30.83 $17,620.41 $34.62 $19,787.17 $39.82 $22,755.25 $20.75 $11,858.70 $20.75 $11,858.70 $237.50 $135,728.79 $242.69 $138,696.87

B8 SMALL TOWER ‐ Top roof ‐ Opening UNIT 8 $0.00 $0.00 $0.00 $0.00 $128.29 $1,026.34 $128.29 $1,026.34 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $128.29 $1,026.34 $128.29 $1,026.34

B9 PODIUM  ‐ Opening UNIT 30 $0.00 $0.00 $0.00 $0.00 $167.99 $5,039.78 $167.99 $5,039.78 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $167.99 $5,039.78 $167.99 $5,039.78

Small Tower ‐ Corner cladding M2 2,687.00 $12.86 $34,566.36 $12.86 $34,566.36 $75.68 $203,355.50 $75.68 $203,355.50 $0.00 $0.00 $0.00 $0.00 $12.42 $33,371.01 $12.42 $33,371.01 $34.62 $93,032.61 $39.82 $106,987.51 $20.75 $55,755.60 $20.75 $55,755.60 $156.34 420,081.08 $161.53 $434,035.97

High Tower ‐ Indrawn Place ‐ sliding windows UNIT 12 $0.00 $0.00 $0.00 $0.00 $1,440.18 $17,282.16 $1,440.18 $17,282.16 $0.00 $0.00 $0.00 $0.00 $328.37 $3,940.40 $328.37 $3,940.40 $77.77 $933.21 $89.43 $1,073.19 $0.00 $0.00 $0.00 $0.00 $1,846.31 22,155.77 $1,857.98 $22,295.75

High Tower‐Top roof‐ 2W sliding windows UNIT 4 $0.00 $0.00 $0.00 $0.00 $1,440.18 $5,760.72 $1,440.18 $5,760.72 $0.00 $0.00 $0.00 $0.00 $328.37 $1,313.47 $328.37 $1,313.47 $77.77 $311.07 $89.43 $357.73 $0.00 $0.00 $0.00 $0.00 $1,846.31 7,385.26 $1,857.98 $7,431.92

Small Tower‐Top  roof ‐ 2W sliding windows UNIT 3 $0.00 $0.00 $0.00 $0.00 $1,440.18 $4,320.54 $1,440.18 $4,320.54 $0.00 $0.00 $0.00 $0.00 $328.37 $985.10 $328.37 $985.10 $77.77 $233.30 $89.43 $268.30 $0.00 $0.00 $0.00 $0.00 $1,846.31 5,538.94 $1,857.98 $5,573.94

SPA Area ‐ 6W Sliding windows UNIT 1 $0.00 $0.00 $0.00 $0.00 $16,008.28 $16,008.28 $16,008.28 $16,008.28 $0.00 $0.00 $0.00 $0.00 $3,677.70 $3,677.70 $3,677.70 $3,677.70 $933.21 $933.21 $1,073.19 $1,073.19 $0.00 $0.00 $0.00 $0.00 $20,619.19 20,619.19 $20,759.18 $20,759.18

SPA Area ‐ Folding door UNIT 1 $0.00 $0.00 $0.00 $0.00 $6,937.45 $6,937.45 $6,937.45 $6,937.45 $0.00 $0.00 $0.00 $0.00 $1,641.83 $1,641.83 $1,641.83 $1,641.83 $414.76 $414.76 $476.97 $476.97 $0.00 $0.00 $0.00 $0.00 $8,994.04 8,994.04 $9,056.26 $9,056.26

Entrance/SPA ‐ 1W door UNIT 4 $0.00 $0.00 $0.00 $0.00 $904.42 $3,617.68 $904.42 $3,617.68 $0.00 $0.00 $0.00 $0.00 $213.02 $852.07 $213.02 $852.07 $51.85 $207.38 $59.62 $238.49 $0.00 $0.00 $0.00 $0.00 $1,169.28 4,677.13 $1,177.06 $4,708.24

Entrance/SPA ‐2 W door UNIT 2 $0.00 $0.00 $0.00 $0.00 $1,532.41 $3,064.82 $1,532.41 $3,064.82 $0.00 $0.00 $0.00 $0.00 $359.52 $719.04 $359.52 $719.04 $77.77 $155.54 $89.43 $178.87 $0.00 $0.00 $0.00 $0.00 $1,969.70 3,939.39 $1,981.36 $3,962.72

Entrance‐Revolving door UNIT 1 $0.00 $0.00 $0.00 $0.00 $20,408.73 $20,408.73 $20,408.73 $20,408.73 $0.00 $0.00 $0.00 $0.00 $3,940.40 $3,940.40 $3,940.40 $3,940.40 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $24,349.13 24,349.13 $24,349.13 $24,349.13

M2 25,219.60 524,258.35 524,258.35 3,764,731.56 3,764,731.56 84,694.03 84,694.03 1,157,024.82 1,157,024.82 876,372.43 1,007,828.29 523,310.00 523,310.00 $6,930,391.19 $7,061,847.05

MOCK UP AL JABER MARGIN

Al Jaber Margin coef for 
Installation AL JABER TOTAL MARGIN COEF

JOBSITE LOGISTIC GRAND TOTAL   (US$/M2)AL JABER MARGIN

Al Jaber Margin coef for 
transportation

TOTAL MARGIN   (US$/M2)

INSTALLATION FINAL PRICE WITH MARGIN   
(US$/M2)TRANSPORTATIONAL JABER MARGIN AL JABER MARGINMATERIAL AND 

FABRICATION

Al Jaber Margin coef for 
Material/Fabrication

 COSTS

AL JABER MARGIN

Al Jaber Margin coef for 
Jobsite logistic

AL JABER MARGINENGINEERING

UNITIZED SYSTEM

Al Jaber Margin coef for 
Engineering Al Jaber Margin coef for Mock-up

AL JABER PROFIT $131,455.86

STICK CURTAIN 
WALL/UNITIZED

TOTAL

PROJECT NAME REZID TOWER

LOCATION
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Monthly cost
for full works

UAE TEAM 1 16 20 $2.50 $558.00 $2.58   40hours/week + 8 hours overtime/ week paid with 25% overcost
GEORGIAN HELPERS 3 48 45 $3.75 $843.75 $3.91   40hours/week + 8 hours overtime/ week paid with 25% overcost

$3.44 $772.31 $3.58

Government Fees/Taxes $193.08 $0.89

$965.39 $4.47

Coef 45% $434.43 $2.01

FINAL COST/HOUR $1,399.82 $6.48

TOTAL/TEAM 4
QUANTITY OF TEAM 16 64 65

Price /hour based on the following 6.48$             /hour TOTAL  UNITIZED FACADE ACCORDING TO BoQ 18166 m²
Hours/week 48 TOTAL STICK FACADE ACCORDING TO BoQ 4367 m²
Weeks/month 4.333333333 TOTAL CLADDING ACCORDING TO BoQ 2687 m²

TOTAL FACADE WORKS 25219.6 m²

Logistic Logistic Logistic  1 6 6 7488 $48,526.97
Logistci 2 (end of works) 2 6 2496 $16,175.66

Reference/axis Reference/axis Reference/axis (including survey) 4 3 2496 $16,175.66

bracketing bracketing bracketing 12 3 7488 $48,526.97

Level stockage Level stockage Level stockage 8 6 9984 $64,702.63

Panel erection Panel erection Panel erection 20 6 24960 $161,756.56

Smoke barrier Smoke barrier Smoke barrier 8 3 4992 $32,351.31

Subsill/parapet Subsill/parapet Subsill/parapet 8 2 3328 $21,567.54

Corner/columms Corner/columms Corner/columms 8 2 3328 $21,567.54

Sealant Sealant Sealant 8 4 6656 $43,135.08

Windows Windows Windows, Doors, opening, etc… 4 1 832 $5,391.89

Finishing Finishing Finishing 8 6 9984 $64,702.63

Other works Other works Other works 8 9 14976 $97,053.94

Description Per Team TOTAL Workers Price/hour on 
legal time

Cost/hour for 
works US$

WORKMANSHIP

Comments

JOBSITE INSTALLATION (workers)

AVERAGE PRICE

Installation hours

AVERAGE PRICE/HOUR

Subcontractor margin

Based on Georgian Regulation (25% of the Net salary)

WORKERS MONTHS HOURS COST (subcontracted to UAE company)
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Control/Modification Control/Modification Control/Modification 2 12 4992 $32,351.31

TOTAL HOURS FOR FACADE INSTALLATION 103168 $668,593.79
TOTAL HOURS FOR WINDOWS INSTALLATION 832 $5,391.89

TOTAL HOURS/m² (Facade) 4.09

Facade installation/m² $26.51
Windows installation $5,391.89

JOBSITE MANAGER 1 9 1872 $51,147.54

INSTALLATION MANAGER 2 9 3744 $102,295.08

QUALITY/SECURITY MANAGER 1 9 1872 $51,147.54

TOTAL HOURS FOR FACADE INSTALLATION 7488 $204,590.16

TOTAL HOURS/m² (Facade) 0.30

FACADE Installation/m² $8.11

Price /hour based on the following AED 100.00 /hour TOTAL  UNITIZED FACADE ACCORDING TO BoQ 18166 m²
Hours/week 48 TOTAL STICK FACADE ACCORDING TO BoQ 4367 m²
Weeks/month 4.333333333 TOTAL CLADDING ACCORDING TO BoQ 2687 m²

Currency rate US$/AED 3.66 TOTAL FACADE WORKS 25219.6 m²
Currency rate AED/US$ 0.273224044

TOTAL INSTALLATION PRICE FOR FACADE $873,183.96
FACADE INSTALLATION PRICE/m² $34.62

JOBSITE INSTALLATION (MANAGEMENT)

WORKERS MONTHS HOURS COST (subcontracted to UAE company)
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3
9

DAILY MONTHLY MONTHS TOTAL
RENTAL COST $700.00 27 18,900.00$  
ELECTRICTY $50.00 27 1,350.00$  
WATER $50.00 27 1,350.00$  
OTHER TAXES $50.00 27 1,350.00$  
INSURANCES $50.00 27 1,350.00$  
KITCHEN EQUIPMENT 1,500.00$  
APPARTMENT FURNITURE 5,000.00$  

TOTAL 30,800.00$  

FOOD FOR UAE WORKERS $100.00 $3,050.00 8 24,400.00$  
FOOD INDEMNITY FOR GEORGIAN WORKERS $225.00 $5,850.00 8 46,800.00$  

TOTAL 1 $102,000.00

TOATL WORKING HOURS 104000
MONTHLY HOURS/WORKERS 208
Quantity of WORKERS 65
PERIOD ON JOBSITE 7.692307692

4
9

DAILY MONTHLY MONTHS TOTAL
ACCOMODATION $1,500.00 $13,500.00 13,500.00$  
FOOD INDEMNITY $20.00 $520.00 36 18,720.00$  

TOTAL 2 $32,220.00

4
9

UNIT PERS. PRICE/UNIT TOTAL
FLIGHTS (WORKERS) 3 4 $500.00 6,000.00$  
FLIGHTS (MANAGERS) 1 20 $500.00 10,000.00$  
VISAS 1 24 $85.00 2,040.00$  

TOTAL 3 $18,040.00

4
9

UNIT PERS. PRICE/UNIT/MONTH TOTAL

ACCOMODATION (MANAGEMENT)

Accomodation for 4 UAE Managers CommentsMonths (scheduled)

$171.11

AVERAGE/ MONTH/ UAE Worker

ACCOMODATION (WORKERS)

AVERAGE/MONTH/TOTAL WORKERS
$121.71

Months (scheduled)Accomodation for 20 UAE Workers 3 appartments (4 ROOMS/7 PERSONS) Comments

WORKING VISAS/ENTRANCE (MANAGEMENT+WORKERS)

4 Managers + 20 workers CommentsMonths (scheduled)

HEALTH INSURANCE (WORKERS/MANAGERS)

4 Managers + 20 workers CommentsMonths (scheduled)
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INSURANCE (WORKERS) 1 4 $150.00 5,400.00$  
INSURANCE(MANAGERS) 1 20 $100.00 18,000.00$  

TOTAL 4 $23,400.00

9

PRICE/UNIT/MONTH TOTAL
MANAGER CARS RENTAL $700.00 12,600.00$  
EXPENSES FOR CAR (Gas, cleaning, etc…..) $100.00 1,800.00$  
Bus for workers transportation* $2,600.00 23,400.00$  
Truck ( connection jobsite/workshop)** $1,500.00 13,500.00$  
Expenses for truck $200.00 1,800.00$  

TOTAL 5 $53,100.00

*Bus transportation is based on the following 5US$/km for 20km=150 US$/day and 26 working days/month during 9 months
** Truck: A small truck for material ( sheets, EPDM Packaging, Sealant packaging, screws, etc……)

1
9

PRICE/UNIT/MONTH TOTAL
WORKSHOP RENTAL (500/600 m²) $700.00 6,300.00$  
ELECTRICITY $100.00 900.00$  
WATER $50.00 450.00$  
INSURANCE $50.00 450.00$  
TAXES/FEES $50.00 450.00$  
FORKLIFT ( in workshop) $1,500.00 13,500.00$  
EXPENSES (GAS, etc….) $200.00 1,800.00$  

TOTAL 6 $23,850.00

9

PRICE/UNIT/MONTH TOTAL
OFFICE RENTAL $600.00 5,400.00$  
CONTAINERS RENTAL $500.00 9,000.00$  
MOBILE SANITORY $300.00 5,400.00$  
ELECTRICITY $200.00 1,800.00$  
WATER $100.00 900.00$  
COMPUTER/PRINTERS,ETC….. NC 2,500.00$  
OFFICE FOURNITURES NC 2,500.00$  
PAPERS,BOOKS, ETC…. $100.00 900.00$  
INTERNET/PHONE $300.00 2,700.00$  
FIRST URGENCY NC 500.00$  

TOTAL 7 $31,600.00

TRANSPORTATION

4 Managers + 20 workers CommentsMonths (scheduled)

UNIT/or PER DAY
2
2

100
1
1

STORAGE (WORKSHOP)

WORKSHOP CommentsMonths (scheduled)

UNIT/or PER DAY
1
1

1
1
1

1
1

OFFICE AND STORAGE CONTAINERS ON JOBSITE

1 0FFICE AND 2 STORAGE CONTAINERS CommentsMonths (scheduled)

UNIT/or PER DAY
1
2
2
1
1
1
1
1
1
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9

PRICE/UNIT/MONTH TOTAL
FORKLIFT $1,500.00 13,500.00$  
MINICRANE $2,000.00 54,000.00$  
HOIST $500.00 9,000.00$  
GLAZING ROBOT $1,500.00 27,000.00$  
PLATEFORM (UNLOADING) $700.00 12,600.00$  
SCISSOR LIFT $1,000.00 27,000.00$  
MONORAIL NC 1,000.00$  
SECURITY DISPOSITIONS $1,000.00 9,000.00$  
EXPENSES FOR EQUIPMENT $500.00 4,500.00$  

TOTAL 7 $157,600.00

9

PRICE/PERS/MONTH TOTAL
GEORGIAN JOBSITE SUPERVISOR $1,250.00 22,500.00$  
VARIOUS EXPENSES $1,000.00 9,000.00$  
RESERVE FOR EXPENSES NC 50,000.00$  

TOTAL 8 $81,500.00

TOTAL OF EXPENSES ON JOB SITE $523,310.00
TOTAL EXPENSES/M² (facade) $20.75

TOTAL  UNITIZED FACADE ACCORDING TO BoQ 18166 m²
TOTAL STICK FACADE ACCORDING TO BoQ 4367 m²
TOTAL CLADDING ACCORDING TO BoQ 2687 m²

TOTAL FACADE WORKS 25219.6 m²

EQUIPMENT

EQUIPMENT CommentsMonths (scheduled)

UNIT/or PER DAY
1
3
2
2
2
3
1
1
1

ADDITONNAL COSTS

OTHER COSTS CommentsMonths (scheduled)

1

PERS
2

GEORGIAN SUPERVISOR ACCORDING 
TO GEORGE ADVICES

1
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